

CHIVERS CONSTRUCTION

		PD14-15.064 General Paving and Drainage Pricing Agreement			Chavers Construction, Inc.
		Valid From October 1, 2016 till September 30, 2017			
Section	Category	Sub-Category	Quantity	Units	Unit Price
01000-	Insurance				
01100-	00100	Performance Bond			
01100-	00101	Performance Bond	1	Per \$1000	\$20.00
02000-	Equipment				
02100-	00100	Mobilization			
02100-	00101	Mobilization, 0 - 15 Miles	1	EA	\$2,500.00
02100-	00102	Mobilization, 16 - 30 Miles	1	EA	\$2,500.00
02100-	00103	Mobilization, 31 - 45 Miles	1	EA	\$3,500.00
02100-	00104	Mobilization, 46 + Miles	1	EA	\$4,000.00
02100-	00105	Demobilize	1	EA	\$2,750.00
02100-	00106	Remobilize	1	EA	\$2,750.00
03000-	Clearing and Grubbing				
03100-	00100	Removal of Items			
03100-	00101	Clearing and Grubbing, per County Specifications 2230	1	ACRE	\$7,500.00
03100-	00102	Clearing and Grubbing (Including Trees UNDER 12" dia.), per County Specifications 2230	1	SY	\$2.50
03100-	00103	Remove Shrubs	1	EA	\$30.11
03100-	00104	Remove Tree, less than 12"	1	EA	\$189.98
03100-	00105	Remove Tree, 13"-24"	1	EA	\$355.00
03100-	00106	Remove Tree, 25"-48"	1	EA	\$950.00
03100-	00107	Remove Tree, over 48"	1	EA	\$1,975.00
03100-	00108	Remove Sand, Silt, & Vegetation From Existing Curb and Gutter	1	LF	\$1.15
03100-	00109	Remove Brick or Stucco Mailboxes and place at edge of property line	1	EA	\$2,500.00
03100-	00110	Replace Brick or Stucco Mailbox with FDOT approved Heavy Duty Plastic Mailbox w/ Rear Door and Post.	1	EA	\$550.00
03100-	00111	Replace Standard Mailbox with FDOT approved Heavy Duty Plastic Mailbox w/ Rear Door and Post.	1	EA	\$250.00
03100-	00112	Relocate existing standard mailbox	1	EA	\$175.00
04000-	Earthwork				
04100-	00100	Cut and Fill			
04100-	00101	Earthwork Excavation by machine	1	CY	\$6.25
04100-	00102	Earthwork Excavation by hand	1	CY	\$40.77
04100-	00103	Earthwork Excavate, Haul, and Install, On-site	1	CY	\$9.25
04100-	00104	Earthwork Borrow, FDOT Specification 120-2.2.2	1	CY	\$9.50
04100-	00105	Provide Fill Along Road Shoulder (Truck Measures)	1	CY	\$12.70
04100-	00106	3" Top Soil	1	SY	\$2.25
04100-	00107	Earthwork Establishing Grade, County Specs 2300	1	SY	\$2.05
04100-	00108	Re-establish Grade on Ditch, County Specs 2300	1	SY	\$3.11
04100-	00109	Remove and Replace Unsuitable Materials	1	CY	\$14.55
04100-	00110	Final grading and seal rolling prior to paving	1	SY	\$1.50
04100-	00111	Stabilization Mat Type R-1	1	SY	\$7.50
04100-	00112	Stabilization Mat Type R-2	1	SY	\$7.50
04100-	00113	Disk Up Existing Turf and Redress To Grade (Does not include Seed and Mulch) less than 1500sy	1	SY	\$1.05
04100-	00114	Disk Up Existing Turf and Redress To Grade (Does not include Seed and Mulch) over 1500sy	1	SY	\$0.79
04100-	00115	Dewatering, Bladder/Coffer Dam, 6' Depth	1	LF	\$263.16
04100-	00116	Dewatering, Earthen Dam	1	CY	\$50.25
04100-	00117	Dewatering, Sheet Piles, 8' Long	1	EA Panel	\$462.00
04100-	00118	Dewatering, Well Point	1	LF	\$33.00
04100-	00119	Dewatering, Trench and/or Pipe	1	LF	\$30.00
04100-	00120	Dewatering Pump	1	Day	\$226.00
04100-	00121	Dewatering Permit Sampling, Per Specification Section 2300, Part 3	1	EA	\$1,500.00
04200-	00100	Ponds			
04200-	00101	Pond Access Ramp, 5" GAB w/ Fabric, LDC 4.04.13.A	1	SY	\$18.95
04200-	00102	Install Aluminum Trash Rack/Skimmer at Outfall	1	EA	\$2,550.00
04200-	00103	Install Wood Trash Rack/Skimmer at Outfall	1	EA	\$2,450.00
04200-	00104	Filter Sand	1	CY	\$18.50

CHIVERS CONSTRUCTION

		PD14-15.064 General Paving and Drainage Pricing Agreement			Chavers Construction, Inc.
		Valid From October 1, 2016 till September 30, 2017			
Section	Category	Sub-Category	Quantity	Units	Unit Price
04200-	00105	Filter Gravel	1	CY	\$40.50
04200-	00106	Clay Core for Pond Berm	1	CY	\$20.10
04200-	00107	Grade Pond Slopes	1	SY	\$1.55
05000-	Asphalt				
05100-	00100	Furnish and Deliver Only			
05100-	00101	County Spec 2500 Type SP 9.5 Asphalt, furnish and deliver only, up to 15 miles	1	TON	\$78.00
05100-	00102	County Spec 2500 Type SP 9.5 Asphalt, furnish and deliver only, 16-30 miles	1	TON	\$80.00
05100-	00103	County Spec 2500 Type SP 9.5 Asphalt, furnish and deliver only, over 30 miles	1	TON	\$85.00
05100-	00104	County Spec 2500 Type SP 12.5 Asphalt, furnish and deliver only, up to 15 miles	1	TON	\$78.00
05100-	00105	County Spec 2500 Type SP 12.5 Asphalt, furnish and deliver only, 16-30 miles	1	TON	\$80.00
05100-	00106	County Spec 2500 Type SP 12.5 Asphalt, furnish and delivery only, over 30 miles	1	TON	\$85.00
05100-	00107	FDOT. Index 337 FC-9.5 (Rubberized) Asphalt Concrete Surface, furnish and deliver only, up to 15 miles	1	TON	\$125.00
05100-	00108	FDOT. Index 337 FC-9.5 (Rubberized) Asphalt Concrete Surface, furnish and deliver only, 16-30 miles	1	TON	\$128.00
05100-	00109	FDOT. Index 337 FC-9.5 (Rubberized) Asphalt Concrete Surface, furnish and deliver only, over 30 miles	1	TON	\$130.00
05200-	00100	Roadway			
05200-	00101	1" FDOT Type FC 9.5 Asphalt, less than 1500sy	1	SY	\$8.75
05200-	00102	1" FDOT Type FC 9.5 Asphalt, over 1500sy	1	SY	\$8.00
05200-	00103	1 1/2" County Spec 2500 Type SP 12.5 Asphalt Concrete Surface, less than 1500sy	1	SY	\$10.25
05200-	00104	1 1/2" County Spec 2500 Type SP 12.5 Asphalt Concrete Surface, over 1500sy	1	SY	\$8.50
05200-	00105	2" County Spec 2500 Type SP 12.5 Asphalt, less than 1500sy	1	SY	\$12.90
05200-	00106	2" County Spec 2500 Type SP 12.5 Asphalt, over 1500sy	1	SY	\$10.25
05200-	00107	4" County Spec 2500 Type SP 12.5 Asphalt, less than 1500sy	1	SY	\$27.75
05200-	00108	4" County Spec 2500 Type SP 12.5 Asphalt, over 1500sy	1	SY	\$19.20
05200-	00109	Type SP 9.5 Asphalt Leveling (75lbs. per SY), less than 1500sy	1	SY	\$7.10
05200-	00110	Type SP 9.5 Asphalt Leveling (75lbs. per SY), over 1500sy	1	SY	\$6.20
05200-	00111	Type SP 12.5 Asphalt Leveling (110lbs. per SY), less than 1500sy	1	SY	\$8.25
05200-	00112	Type SP 12.5 Asphalt Leveling (110lbs. per SY), over 1500sy	1	SY	\$7.25
05200-	00113	1" County Spec 2500 Type SP 9.5 Asphalt Concrete Surface, less than 1500sy	1	SY	\$8.00
05200-	00114	1" County Spec 2500 Type SP 9.5 Asphalt Concrete Surface, over 1500sy	1	SY	\$7.00
05300-	00100	Driveway			
05300-	00101	1 1/4" County Spec 2500 Type SP 9.5 Asphalt (Driveways) in place, includes compacted subgrade	1	SY	\$15.00
05300-	00102	1 1/4" County Spec 2500 Type SP 12.5 Asphalt (Driveways) in place, includes compacted subgrade	1	SY	\$15.00
05300-	00103	Driveway Cut and Patch (asphalt)	1	SY	\$25.00
05400-	00100	Curbs, Flumes, Swales			
05400-	00101	Construct 2" Thick Asphalt Flume	1	SY	\$50.00
05400-	00102	Install Asphalt Curbs	1	LF	\$15.00
05400-	00103	Install 2" Thick Asphalt Swale	1	SY	\$40.90
05500-	00100	Preservation			
05500-	00101	Chip Seal Single Surface Treatment in place	1	SY	\$5.50
05500-	00102	Chip Seal Double Surface Treatment in place	1	SY	\$6.50
05500-	00103	Asphalt Rubber Membrane Interlayer (Includes Asphalt Cement Tack Coat with less than 1500 SY)	1	SY	\$8.00
05500-	00104	Asphalt Rubber Membrane Interlayer (Includes Asphalt Cement Tack Coat with over 1500)	1	SY	\$7.00
05500-	00105	Install Specified Geotextile Mat, less than 500lf	1	SY	\$3.75
05500-	00106	Install Specified Geotextile Mat, over 500lf	1	SY	\$2.90
05500-	00107	Install Specified Geotextile Grid, less than 500lf	1	SY	\$5.75
05500-	00108	Install Specified Geotextile Grid, over 500lf	1	SY	\$4.90

CHAVERS CONSTRUCTION

		PD14-15.064 General Paving and Drainage Pricing Agreement			Chavers Construction, Inc.
		Valid From October 1, 2016 till September 30, 2017			
Section	Category	Sub-Category	Quantity	Units	Unit Price
05600-00100	00100	Milling			
05600-00101		Mill Existing Asphalt, 0"-1.5" Thickness, less than 1500sy	1	SY	\$4.50
05600-00102		Mill Existing Asphalt, 0"-1.5" Thickness, over 1500sy	1	SY	\$3.00
05600-00103		Mill Existing Asphalt, 1.5" - 3" Thickness, less than 1500sy	1	SY	\$5.00
05600-00104		Mill Existing Asphalt, 1.5" - 3" Thickness, over 1500sy	1	SY	\$3.50
05600-00105		Mill Existing Asphalt, 3" - 6" Thickness, less than 1500sy	1	SY	\$5.50
05600-00106		Mill Existing Asphalt, 3" - 6" Thickness, over 1500sy	1	SY	\$5.00
05600-00107		Asphalt Millings, Shoulder Fill	1	CY	\$45.00
05600-00108		Asphalt Millings, Driveways	1	SY	\$16.50
05700-00100	00100	Patch and Removal			
05700-00101		Lateral pavement patch as per County Detail (Full depth Asphalt)	1	SY	\$68.00
05700-00102		Lateral pavement patch with 6" 4000psi Concrete and 2" SP 9.5	1	SY	\$80.00
05700-00103		Lateral pavement patch as per County Detail (6" GAB)	1	SY	\$48.00
05700-00104		Remove Existing Asphalt Curbs	1	LF	\$4.75
05700-00105		Remove Asphalt Swale	1	CF	\$12.00
05700-00106		Remove Existing Asphalt Driveway, 1.5" Average Depth	1	SY	\$1.75
05700-00107		Remove Existing Asphalt, 1" Average Depth	1	SY	\$1.75
05700-00108		Remove Existing Asphalt, 2" Average Depth	1	SY	\$1.80
05700-00109		Remove Existing Asphalt, 3" Average Depth	1	SY	\$2.25
05700-00110		Remove Existing Asphalt	1	CF	\$4.00
05700-00111		Saw cut Existing Asphalt	1	LF	\$2.00
06000-00100	00100	Stabilization			
06100-00101		8" Stabilized Subgrade, County Spec 2300, less than 1000sy	1	SY	\$5.00
06100-00102		8" Stabilized Subgrade, County Spec 2300, over 1000sy	1	SY	\$5.00
06100-00103		10" Stabilized Subgrade, County Spec 2300, less than 1000sy	1	SY	\$5.00
06100-00104		10" Stabilized Subgrade, County Spec 2300, over 1000sy	1	SY	\$5.00
06100-00105		12" Stabilized Subgrade, County Spec 2300, less than 1000sy	1	SY	\$5.25
06100-00106		12" Stabilized Subgrade, County Spec 2300, over 1000sy	1	SY	\$5.25
06100-00107		Mix Existing Base to a Maximum Depth of 6" and Re-Compact to a Minimum LBR of 75 (To include the mixing, compacting, grading, and testing), less than 1000sy	1	SY	\$5.00
06100-00108		Mix Existing Base to a Maximum Depth of 6" and Re-Compact to a Minimum LBR of 75 (To include the mixing, compacting, grading, and testing), over 1000sy	1	SY	\$5.00
06100-00109		Prime Coat, less than 1000sy	1	SY	\$1.50
06100-00110		Prime Coat, over 1000sy	1	SY	\$1.50
06200-00100	00100	Base			
06200-00101		4" Graded aggregate Base "Min. LBR 100 at 100% Modified Proctor", County Spec 2400, less than 1000sy	1	SY	\$10.00
06200-00102		4" Graded aggregate Base "Min. LBR 100 at 100% Modified Proctor", County Spec 2400, over 1000sy	1	SY	\$9.00
06200-00103		6" Graded aggregate Base "Min. LBR 100 at 100% Modified Proctor", County Spec 2400, less than 1000sy	1	SY	\$14.50
06200-00104		6" Graded aggregate Base "Min. LBR 100 at 100% Modified Proctor", County Spec 2400, over 1000sy	1	SY	\$14.00
06200-00105		8" Graded aggregate Base "Min. LBR 100 at 100% Modified Proctor", County Spec 2400, less than 1000sy	1	SY	\$18.50
06200-00106		8" Graded aggregate Base "Min. LBR 100 at 100% Modified Proctor", County Spec 2400, over 1000sy	1	SY	\$18.00
06200-00107		10" Graded aggregate Base "Min. LBR 100 at 100% Modified Proctor", County Spec 2400, less than 1000sy	1	SY	\$23.50
06200-00108		10" Graded aggregate Base "Min. LBR 100 at 100% Modified Proctor", County Spec 2400, over 1000sy	1	SY	\$23.00
06200-00109		12" Graded aggregate Base "Min. LBR 100 at 100% Modified Proctor", County Spec 2400, less than 1000sy	1	SY	\$27.50
06200-00110		12" Graded aggregate Base "Min. LBR 100 at 100% Modified Proctor", County Spec 2400, over 1000sy	1	SY	\$27.00
06200-00111		4" Sand Clay Base (Driveways), less than 1000sy	1	SY	\$7.00
06200-00112		4" Sand Clay Base (Driveways), over 1000sy	1	SY	\$6.00
06200-00113		4" #57 Stone, less than 1000sy	1	SY	\$10.00
06200-00114		4" #57 Stone, over 1000sy	1	SY	\$9.00
06200-00115		6" #57 Stone, less than 1000sy	1	SY	\$12.00

CHIVERS CONSTRUCTION

		PD14-15.064 General Paving and Drainage Pricing Agreement			Chavers Construction, Inc.
		Valid From October 1, 2016 till September 30, 2017			
Section	Category	Sub-Category	Quantity	Units	Unit Price
06200-00116		6" #57 Stone, over 1000sy	1	SY	\$13.00
06200-00117		#57 Stone	1	CY	\$50.50
06200-00118		4" Bahamian base, less than 1000sy	1	SY	\$10.00
06200-00119		4" Bahamian base, over 1000sy	1	SY	\$10.00
06200-00120		6" Bahamian base, less than 1000sy	1	SY	\$14.00
06200-00121		6" Bahamian base, over 1000sy	1	SY	\$14.00
06200-00122		6" Sand-Clay Base, County Spec 2460, less than 1000sy	1	SY	\$7.00
06200-00123		6" Sand-Clay Base, County Spec 2460, over 1000sy	1	SY	\$5.50
06300-00100		Shoulder and Widening			
06300-00101		4" Type B-12.5, LBR 100, FDOT Index 514, less than 1000sy	1	SY	\$25.75
06300-00102		4" Type B-12.5, LBR 100, FDOT Index 514, over 1000sy	1	SY	\$22.75
06300-00103		5" Type B-12.5, LBR 100, FDOT Index 514, less than 1000sy	1	SY	\$29.75
06300-00104		5" Type B-12.5, LBR 100, FDOT Index 514, over 1000sy	1	SY	\$28.75
06300-00105		6" Type B-12.5, LBR 100, FDOT Index 514, less than 1000sy	1	SY	\$33.50
06300-00106		6" Type B-12.5, LBR 100, FDOT Index 514, over 1000sy	1	SY	\$33.50
06300-00107		8" Type B-12.5, LBR 100, FDOT Index 514, less than 1000sy	1	SY	\$40.00
06300-00108		8" Type B-12.5, LBR 100, FDOT Index 514, over 1000sy	1	SY	\$40.00
06300-00109		9" Type B-12.5, LBR 100, FDOT Index 514, less than 1000sy	1	SY	\$48.00
06300-00110		9" Type B-12.5, LBR 100, FDOT Index 514, over 1000sy	1	SY	\$48.00
07000-00100	Traffic				
07100-00100		Calming			
07100-00101		Construct 3" Speed Hump, includes White Temporary and Thermoplastic Pavement Markings as per MUTCD	1	EA	\$3,000.00
07100-00102		Construct 3 5/8" Speed Table, includes Street Print, White Temporary, and Thermoplastic Pavement Markings as per County Detail and MUTCD	1	EA	\$3,750.00
07100-00103		Install County Approved Molded Rubber Mat Speed Hump/Table (Per Unit Panel, 18"x42")	1	EA	\$500.00
07100-00104		Street Print (Offset Brick, Terracotta or Brick color)	1	SY	\$95.00
07100-00105		6" Pipe Bollards, Per County Detail	1	EA	\$400.00
07100-00106		8" Pipe Bollards, Per County Detail	1	EA	\$600.00
07100-00107		Remove Existing Speed Hump	1	EA	\$595.00
07100-00108		Remove Existing Speed Table	1	EA	\$600.00
07100-00109		Removable Pipe Bollards	1	EA	\$650.00
07200-00100		Temporary Marking			
07200-00101		Temporary 4" Solid Stripe, White or Yellow	1	LF	\$0.25
07200-00102		Temporary 4" 10-30 Skip Stripe, White or Yellow	1	LF	\$0.25
07200-00103		Temporary 4" 6-10 Skip Stripe, White or Yellow	1	LF	\$0.29
07200-00104		Temporary 4" 2-4 Skip Stripe, White or Yellow	1	LF	\$0.31
07200-00105		Temporary 4" Double Solid Stripe, White or Yellow	1	LF	\$0.50
07200-00106		Temporary 6" Solid Stripe, White or Yellow	1	LF	\$0.30
07200-00107		Temporary 6" 10-30 Skip Line Stripe, White or Yellow	1	LF	\$0.30
07200-00108		Temporary 6" 6-10 Skip Line Stripe, White or Yellow	1	LF	\$0.35
07200-00109		Temporary 6" 2-4 Skip Line Stripe, White or Yellow	1	LF	\$0.35
07200-00110		Temporary 6" Double Solid Stripe, White or Yellow	1	LF	\$0.70
07200-00111		Temporary 8" Stripe, White or yellow	1	LF	\$0.85
07200-00112		Temporary 12" Stripe, White or yellow	1	LF	\$2.00
07200-00113		Temporary 18" Stripe, White or yellow	1	LF	\$2.50
07200-00114		Temporary 24" Stripe, White or yellow	1	LF	\$3.00
07200-00115		Temporary White Pedestrian Crosswalk	1	LF	\$3.50
07200-00116		Temporary White High Intensity Pedestrian Crosswalk	1	LF	\$7.50
07200-00117		Temporary Stop Bar	1	LF	\$3.00
07200-00118		Temporary "R X R" Pavement Message	1	EA	\$130.00
07200-00119		Temporary "SCHOOL" Pavement Message	1	EA	\$75.00
07200-00120		Temporary "STOP" Pavement Message	1	EA	\$50.00
07200-00121		Temporary "YIELD" Pavement Message	1	EA	\$60.00
07200-00122		Temporary "TURN" Pavement Message	1	EA	\$45.00
07200-00123		Temporary "LANE" Pavement Message FDOT Index 17346	1	EA	\$45.00
07200-00124		Temporary "LEFT" Pavement Message FDOT Index 17346	1	EA	\$45.00
07200-00125		Temporary "RIGHT" Pavement Message FDOT Index 17346	1	EA	\$55.00
07200-00126		Temporary "MERGE" Pavement Message FDOT Index 17346	1	EA	\$55.00
07200-00127		Temporary "ONLY" Pavement Message FDOT Index 17346	1	EA	\$43.00
07200-00128		Temporary "PED XING" Pavement Message	1	EA	\$74.00
07200-00129		Temporary "BUMP" Pavement Marker	1	EA	\$45.00
07200-00130		Temporary Directional Arrow, Single Head (Straight Ahead) 12sf	1	EA	\$33.00

CHAUVERS CONSTRUCTION

		PD14-15.064 General Paving and Drainage Pricing Agreement			Chavers Construction, Inc.
		Valid From October 1, 2016 till September 30, 2017			
Section	Category	Sub-Category	Quantity	Units	Unit Price
07200-	00131	Temporary Directional Arrow, Single Head (Turn Left/ Right) 16sf	1	EA	\$28.00
07200-	00132	Temporary Directional Arrow, Double Head (Straight Ahead W/Turn) 27sf	1	EA	\$28.00
07200-	00133	Temporary 4-12" Strips Equally Spaced	1	EA	\$40.00
07200-	00134	Temporary Yield Ahead Pavement Marking "Triangle" per MUTCD Section 3B-19 Figure 3B-25 Option A	1	EA	\$40.00
07200-	00135	Temporary Yield Ahead Pavement Marking "Triangle" per MUTCD Section 3B-19 Figure 3B-25 Option B	1	EA	\$60.00
07200-	00136	Temporary Yield Lines per MUTCD Section 3B-14 Figure 3B-14 (12" X 18")	1	LF	\$22.00
07200-	00137	Temporary Yield Lines per MUTCD Section 3B-14 Figure 3B-14 (24" X 36")	1	LF	\$25.00
07200-	00138	Temporary Preferential Lane Marking "Diamond" per FDOT Index 17346	1	EA	\$45.00
07200-	00139	Temporary Handicap Parking Space with Symbol	1	EA	\$160.00
07200-	00140	Temporary Reflective Pavement Markers	1	EA	\$8.50
07300-	00100	Thermoplastic Marking			
07300-	00101	Thermoplastic 4" Solid Stripe, White or Yellow	1	LF	\$0.75
07300-	00102	Thermoplastic 4" 10-30 Skip Stripe, White or Yellow	1	LF	\$0.80
07300-	00103	Thermoplastic 4" 6-10 Skip Stripe, White or Yellow	1	LF	\$0.80
07300-	00104	Thermoplastic 4" 2-4 Skip Stripe, White or Yellow	1	LF	\$0.81
07300-	00105	Thermoplastic 4" Double Solid Stripe, White or Yellow	1	LF	\$1.50
07300-	00106	Thermoplastic 6" Solid Stripe, White or Yellow	1	LF	\$1.10
07300-	00107	Thermoplastic 6" 10-30 Skip Stripe, White or Yellow	1	LF	\$1.00
07300-	00108	Thermoplastic 6" 6-10 Skip Stripe, White or Yellow	1	LF	\$1.00
07300-	00109	Thermoplastic 6" 2-4 Skip Stripe, White or Yellow	1	LF	\$1.05
07300-	00110	Thermoplastic 6" Double Solid Stripe, White or Yellow	1	LF	\$1.72
07300-	00111	Thermoplastic 8" White Solid Stripe	1	LF	\$2.40
07300-	00112	Thermoplastic 12" White Solid Stripe	1	LF	\$2.90
07300-	00113	Thermoplastic 18" White or Yellow Solid Stripe	1	LF	\$5.00
07300-	00114	Thermoplastic 24" White or Yellow Solid Stripe	1	LF	\$5.75
07300-	00115	Thermoplastic White Pedestrian Crosswalk	1	LF	\$22.00
07300-	00116	Thermoplastic White High Intensity Pedestrian Crosswalk	1	LF	\$26.00
07300-	00117	Thermoplastic Stop Bar	1	LF	\$8.00
07300-	00118	Thermoplastic "R X R" Pavement Message	1	EA	\$203.00
07300-	00119	Thermoplastic "SCHOOL" Pavement Message	1	EA	\$115.00
07300-	00120	Thermoplastic "STOP" Pavement Message	1	EA	\$100.00
07300-	00121	Thermoplastic "YIELD" Pavement Message	1	EA	\$115.00
07300-	00122	Thermoplastic "TURN" Pavement Message	1	EA	\$100.00
07300-	00123	Thermoplastic Preferential Lane Marking "Diamond"	1	EA	\$100.00
07300-	00124	Thermoplastic "LANE" Pavement Message	1	EA	\$100.00
07300-	00125	Thermoplastic "LEFT" Pavement Message	1	EA	\$100.00
07300-	00126	Thermoplastic "RIGHT" Pavement Message	1	EA	\$115.00
07300-	00127	Thermoplastic "MERGE" Pavement Message	1	EA	\$115.00
07300-	00128	Thermoplastic "ONLY" Pavement Message	1	EA	\$100.00
07300-	00129	Thermoplastic "PED XING" Pavement Message	1	EA	\$140.00
07300-	00130	Thermoplastic "BUMP" Pavement Message	1	EA	\$105.00
07300-	00131	Thermoplastic Directional Arrow, Single Head (Straight Ahead) 12sf	1	EA	\$60.00
07300-	00132	Thermoplastic Directional Arrow, Single Head (Turn Left/ Right) 16sf	1	EA	\$60.00
07300-	00133	Thermoplastic Directional Arrow, Double Head (Straight Ahead W/Turn) 27sf	1	EA	\$80.00
07300-	00134	Thermoplastic 4-12" Strips Equally Spaced	1	EA	\$180.00
07300-	00135	Thermoplastic Yield Ahead Pavement Marking "Triangle" per MUTCD Section 3B-19 Figure 3B-25 Option A	1	EA	\$320.00
07300-	00136	Thermoplastic Yield Ahead Pavement Marking "Triangle" per MUTCD Section 3B-19 Figure 3B-25 Option B	1	EA	\$140.00
07300-	00137	Thermoplastic Yield Lines per MUTCD Section 3B-14 Figure 3B-14 (12" X 18")	1	LF	\$28.00
07300-	00138	Thermoplastic Yield Lines per MUTCD Section 3B-14 Figure 3B-14 (24" X 36")	1	LF	\$38.00
07300-	00139	Thermoplastic Preferential Lane Marking "Diamond" per FDOT Index 17346	1	EA	\$195.00
07300-	00140	Thermoplastic Stripe New Speed Bump to MUTCD Spec. 3B-27 Option A	1	EA	\$425.00
07300-	00141	Thermoplastic Speed Hump Markings per MUTCD Figure 3B-29 Option A and Figure 3B-31	1	EA	\$475.00

CHAUVERS CONSTRUCTION

		PD14-15.064 General Paving and Drainage Pricing Agreement			Chavers Construction, Inc.
		Valid From October 1, 2016 till September 30, 2017			
Section	Category	Sub-Category	Quantity	Units	Unit Price
07300-	00142	Thermoplastic Speed Table Markings per MUTCD Figure 3B-30 Option A and Figure 3B-31	1	EA	\$400.00
07300-	00143	Thermoplastic Speed Hump Markings per MUTCD Figure 3B-29 Option A	1	EA	\$400.00
07300-	00144	Thermoplastic Speed Table Markings per MUTCD Figure 3B-30 Option A	1	EA	\$480.00
07300-	00145	Thermoplastic Speed Hump/ Table Advance Warning Markings per MUTCD Figure 3B-31	1	EA	\$480.00
07300-	00146	Thermoplastic Handicap Parking Space with Symbol	1	EA	\$280.00
07300-	00147	Reflective Pavement Markers	1	EA	\$6.00
07300-	00148	One Set of Paint Rumble Strips (Ea Set containing four strips in one lane)	1	EA	\$280.00
07300-	00149	One Set of Asphalt Rumble Strips (Ea Set containing four strips in one lane)	1	EA	\$1,050.00
07400-	00100	Signing			
07400-	00101	Relocate Traffic Signs	1	EA	\$40.00
07400-	00102	Stop Sign, R1-1	1	EA	\$215.00
07400-	00103	One Way Sign, R6-1L	1	EA	\$180.00
07400-	00104	One Way Sign, R6-1R	1	EA	\$180.00
07400-	00105	Do Not Enter Sign, R5-1	1	EA	\$180.00
07400-	00106	Handicap Parking Sign, R7-8	1	EA	\$215.00
07400-	00107	Yield Sign, R1-2	1	EA	\$250.00
07400-	00108	Bike Lane Ahead Sign, R3-16	1	EA	\$250.00
07400-	00109	Bike Lane Ends Sign, R3-16a	1	EA	\$250.00
07400-	00110	Keep Right Sign, R4-7	1	EA	\$250.00
07400-	00111	Black on Orange Warning Sign	1	EA	\$250.00
07400-	00112	Regulatory Sign Black on White Metal Sign	1	EA	\$250.00
07500-	00100	Signal			
07500-	00101	Timing Implementation	1	LS	\$600.00
07500-	00102	Conduit, Underground	1	LF	\$10.00
07500-	00103	Conduit, Under Pavement	1	LF	\$25.00
07500-	00104	Conduit, Underground, Jacked	1	LF	\$25.00
07500-	00105	Cable, Signal	1	PI	\$5,500.00
07500-	00106	Cable, Signal, Fiber Optic (2-12 Fibers)	1	LF	\$8.00
07500-	00107	Pull Box or Junction Box, Fiber Optic	1	EA	\$900.00
07500-	00108	Junction Box	1	EA	\$800.00
07500-	00109	Loop Assembly, Type A	1	AS	\$900.00
07500-	00110	Loop Assembly, Type B	1	AS	\$900.00
07500-	00111	Loop Assembly, Type C	1	AS	\$900.00
07500-	00112	Loop Assembly, Type D	1	AS	\$1,050.00
07500-	00113	Loop Assembly, Type E	1	AS	\$1,250.00
07500-	00114	Loop Assembly, Type F	1	AS	\$1,250.00
07500-	00115	Loop Assembly, Type G	1	AS	\$1,250.00
07600-	00100	Work Zone Safety			
07600-	00101	Develop and provide an approved MOT traffic safety plan both map type and written type by a Certified Work Zone Safety Traffic Supervisor	1	EA	\$800.00
07600-	00102	On-site Law Enforcement Officer w/ Vehicle for Traffic Control	1	HR	\$55.00
07600-	00103	Night or Weekend Work	1	Day	\$5,000.00
07600-	00104	Variable Message Sign	1	EA/Day	\$30.00
07600-	00105	Flag Man	1	EA/Day	\$300.00
07600-	00106	Black on Orange Warning Sign	1	EA/Day	\$1.00
07600-	00107	Regulatory Sign Black on White Metal Sign	1	EA/Day	\$1.00
07600-	00108	R1-1 Stop Metal Sign	1	EA/Day	\$1.00
07600-	00109	28" or Larger Reflective Striped Cone	1	EA/Day	\$0.50
07600-	00110	28" or Larger Reflective Striped Tubular Marker	1	EA/Day	\$0.50
07600-	00111	24" X 8" Vertical Panel	1	EA/Day	\$0.50
07600-	00112	36" Reflective Barrel / Drum	1	EA/Day	\$0.50
07600-	00113	Type I Barricade	1	EA/Day	\$1.00
07600-	00114	Type II Barricade	1	EA/Day	\$1.00
07600-	00115	Type III Barricade	1	EA/Day	\$1.00
07600-	00116	Type A Low Intensity Flashing Lights	1	EA/Day	\$0.50
07600-	00117	Type B High Intensity Flashing Lights	1	EA/Day	\$0.50
07600-	00118	Type C Steady Burn Lights	1	EA/Day	\$0.50
07600-	00119	24" X 24" Orange Sign Mounted Flag	1	EA/Day	\$0.50
07300-	00120	Concrete Lane Dividers (Barrier Walls)	1	EA/Day	\$50.00

CHIVERS CONSTRUCTION

		PD14-15.064 General Paving and Drainage Pricing Agreement			Chavers Construction, Inc.
		Valid From October 1, 2016 till September 30, 2017			
Section	Category	Sub-Category	Quantity	Units	Unit Price
07700-00100		Pedestrian Safety			
07700-00101		Aluminum Pedestrian Picket Railing, FDOT Index 860	1	LF	\$200.00
07700-00102		Aluminum Bicycle Picket Railing, FDOT Index 860	1	LF	\$200.00
07700-00103		Aluminum Pipe Guiderail, without Handrail, FDOT Index 870	1	LF	\$200.00
07700-00104		Aluminum Pipe Guiderail, with Handrail, FDOT Index 870	1	LF	\$250.00
07800-00100		Vehicular Safety			
07800-00101		Steel Post for Guardrail, FDOT Index 400	1	EA	\$225.00
07800-00102		Wood Post for Guardrail, FDOT Index 400	1	EA	\$225.00
07800-00103		W-Beam Guardrail, FDOT Index 400	1	LF	\$30.50
07800-00104		Thrie Beam Guardrail, FDOT Index 400	1	LF	\$40.50
07800-00105		W-Beam Guardrail w/ Steel Post, FDOT Index 400	1	LF	\$45.85
07800-00106		Thrie Beam Guardrail w/ Steel Post, FDOT Index 400	1	LF	\$55.85
07800-00107		W-Beam Guardrail w/ Wood Post, FDOT Index 400	1	LF	\$45.85
07800-00108		Thrie Beam Guardrail w/ Wood Post, FDOT Index 400	1	LF	\$55.85
07800-00109		End Anchorage Assembly, FDOT Index 400	1	EA	\$1,800.00
07800-00110		Remove Existing Guardrail	1	LF	\$12.50
07900-00100		Maintenance of Traffic			
07900-00101		MOT (for contracts up to \$50,000)		LS	\$3,000.00
07900-00102		MOT (for contracts \$50,000 to \$100,000)		LS	\$5,000.00
07900-00103		MOT (for contracts \$100,000 to \$150,000)		LS	\$7,500.00
07900-00104		MOT (for contracts \$150,000 to \$200,000)		LS	\$10,000.00
07900-00105		MOT (for contracts \$200,000 to \$250,000)		LS	\$15,000.00
07900-00106		MOT (for contracts \$250,000 to \$300,000)		LS	\$17,500.00
07900-00107		MOT (for contracts \$300,000 to \$350,000)		LS	\$20,000.00
08000-00100		Concrete			
08100-00100		Curb and Gutter			
08100-00101		FDOT Type A curb, FDOT Index 300, less than 500lf	1	LF	\$18.05
08100-00102		FDOT Type A curb, FDOT Index 300, over 500lf	1	LF	\$17.00
08100-00103		FDOT Type B curb, FDOT Index 300, less than 500lf	1	LF	\$18.05
08100-00104		FDOT Type B curb, FDOT Index 300, over 500lf	1	LF	\$17.00
08100-00105		FDOT Type D curb, FDOT Index 300, less than 500lf	1	LF	\$18.05
08100-00106		FDOT Type D curb, FDOT Index 300, over 500lf	1	LF	\$17.00
08100-00107		FDOT Type E Curb And Gutter, FDOT Index 300, less than 500lf	1	LF	\$18.05
08100-00108		FDOT Type E Curb And Gutter, FDOT Index 300, over 500lf	1	LF	\$17.00
08100-00109		FDOT Type F Curb And Gutter, FDOT Index 300, less than 500lf	1	LF	\$18.05
08100-00110		FDOT Type F Curb And Gutter, FDOT Index 300, over 500lf	1	LF	\$17.00
08100-00111		FDOT Shoulder Gutter, FDOT Index 300, less than 500lf	1	LF	\$22.50
08100-00112		FDOT Shoulder Gutter, FDOT Index 300, over 500lf	1	LF	\$25.00
08100-00113		FDOT Valley Curb And Gutter, FDOT Index 300, less than 50lf	1	LF	\$22.11
08100-00114		FDOT Valley Curb And Gutter, FDOT Index 300, over 50lf	1	LF	\$22.11
08100-00115		Concrete Bumper Guards, FDOT index 300	1	EA	\$57.50
08100-00116		Header Curb, Per County Detail, less than 500lf	1	LF	\$18.05
08100-00117		Header Curb, Per County Detail, over 500lf	1	LF	\$17.00
08100-00118		1' Ribbon Curb, Per County Detail, less than 500lf	1	LF	\$13.10
08100-00119		1' Ribbon Curb, Per County Detail, over 500lf	1	LF	\$13.00
08100-00120		County Type B Curb, Per County Detail, less than 500lf	1	LF	\$18.05
08100-00121		County Type B Curb, Per County Detail, over 500lf	1	LF	\$17.00
08100-00122		County Roll Type Curb, Per County Detail, less than 500lf	1	LF	\$18.00
08100-00123		County Roll Type Curb, Per County Detail, over 500lf	1	LF	\$18.00
08100-00124		Valley Gutter Section, 6" thick, Per County Detail	1	SY	\$22.11
08200-00100		Driveway			
08200-00101		4" Fiber Reinforced Concrete Driveway, less than 100sy	1	SY	\$33.50
08200-00102		4" Fiber Reinforced Concrete Driveway, over 100sy	1	SY	\$32.00
08200-00103		6" Fiber Reinforced Concrete Driveway, less than 100sy	1	SY	\$46.00
08200-00104		6" Fiber Reinforced Concrete Driveway, over 100sy	1	SY	\$44.50
08200-00105		6" Steel Reinforced Concrete Driveway, less than 100sy	1	SY	\$55.50
08200-00106		6" Steel Reinforced Concrete Driveway, over 100sy	1	SY	\$55.00
08200-00107		4" Driveway Cut and Patch (Includes Saw Cut, Remove and Replace) in place	1	SY	\$45.45
08200-00108		6" Driveway Cut and Patch (Includes Saw Cut, Remove and Replace) in place	1	SY	\$50.50
08300-00100		Sidewalk			
08300-00101		4' Fiber Reinforced Concrete Sidewalk, less than 500lf	1	LF	\$16.50
08300-00102		4' Fiber Reinforced Concrete Sidewalk, over 500lf	1	LF	\$16.00

CHIVERS CONSTRUCTION

		PD14-15.064 General Paving and Drainage Pricing Agreement			Chavers Construction, Inc.
		Valid From October 1, 2016 till September 30, 2017			
Section	Category	Sub-Category	Quantity	Units	Unit Price
08300-	00103	5' Fiber Reinforced Concrete Sidewalk, less than 500lf	1	LF	\$20.50
08300-	00104	5' Fiber Reinforced Concrete Sidewalk, over 500lf	1	LF	\$20.00
08300-	00105	6' Fiber Reinforced Concrete Sidewalk, less than 500lf	1	LF	\$24.50
08300-	00106	6' Fiber Reinforced Concrete Sidewalk, over 500lf	1	LF	\$24.00
08300-	00107	8' Fiber Reinforced Concrete Bike Path, less than 500lf	1	LF	\$28.50
08300-	00108	8' Fiber Reinforced Concrete Bike Path, over 500lf	1	LF	\$28.00
08300-	00109	11' Fiber Reinforced Concrete Bike/ Pedestrian Path, less than 500lf	1	LF	\$44.50
08300-	00110	11' Fiber Reinforced Concrete Bike/ Pedestrian Path, over 500lf	1	LF	\$44.00
08300-	00111	Construct Curb Ramp (Approved Mat, Color included) FDOT index 304	1	EA	\$1,050.00
08300-	00112	Detectable Handicap Warning Mat, FDOT Index 304	1	SF	\$45.00
08400-	00100	Drainage			
08400-	00101	Fiber Reinforced Concrete Ditch Paving w/o Weep Holes, County Detail, Min 3" thick	1	SY	\$45.50
08400-	00102	Fiber Reinforced Concrete Ditch Paving w/ Weep Holes, FDOT Index 281, Min 3" thick	1	SY	\$45.00
08400-	00103	Fiber Reinforced Concrete Flume	1	SY	\$45.50
08400-	00104	Construct 3' X 6" Spill Way Under 6' Sidewalk	1	EA	\$1,450.00
08400-	00105	Welded Wire Mesh for Concrete Reinforcement	1	SY	\$1.25
08400-	00106	4"X4" Weep Holes for Existing Concrete Ditch Paving, Per County Detail	1	EA	\$45.00
08400-	00107	Baffles for Concrete Ditch (per County Detail)	1	EA	\$100.00
08400-	00108	Tied Concrete Block Material, Per County Spec 3310	1	SY	\$250.00
08500-	00100	Removal			
08500-	00101	Saw cut Existing Concrete	1	LF	\$4.50
08500-	00102	Remove Concrete Swale	1	SY	\$4.75
08500-	00103	Remove Existing Concrete, 4" thick	1	SY	\$4.75
08500-	00104	Remove Existing Concrete, 6" thick	1	SY	\$5.05
08500-	00105	Remove Existing Concrete	1	CY	\$12.25
08500-	00106	Remove Curb	1	LF	\$4.75
08500-	00107	Remove & Repour by Hand Existing Broken Curb & Gutter	1	LF	\$30.25
08600-	00100	Misc Concrete			
08600-	00101	Misc. Concrete	1	CY	\$450.00
08600-	00102	Install # 3 Rebar (0.375")	1	LF	\$1.25
08600-	00103	Install # 4 Rebar (0.500")	1	LF	\$1.50
08600-	00104	Install # 5 Rebar (0.625")	1	LF	\$1.65
08600-	00105	Flowable fill, less than 20cy	1	CY	\$300.00
08600-	00106	Flowable fill, over 20cy	1	CY	\$250.00
08600-	00107	Brick Pavers	1	SY	\$60.00
08600-	00108	Concrete Pavers, Permeable	1	SY	\$74.50
08600-	00109	Reinforced Concrete Retaining Wall "L-Type"	1	CY	\$1,350.00
08600-	00110	Reinforced Concrete Retaining Wall "Cantilevered"	1	CY	\$1,350.00
08600-	00111	Concrete Masonry Retaining Wall, 8"x8"x16"	1	SY	\$105.00
08600-	00112	Concrete Header (Landscape curb around planted areas)	1	LF	\$21.00
08600-	00113	Stamped concrete 4" thick Herring Bone Pattern	1	SY	\$75.00
08600-	00114	Stamped concrete 6" thick Herring Bone Pattern	1	SY	\$75.00
08600-	00115	Apply Colorant and Sealer to Stamped Concrete	1	PINT	\$25.00
08600-	00116	Crack and Reseat Existing Concrete Paving	1	SY	\$10.00
08600-	00117	6" Pervious Concrete, including 8" base and 12" subgrade	1	SY	\$90.50
09000-	Drainage				
09100-	Inlets and Manholes				
09100-	00100	Inlet Top and Bottom, FDOT Index 200 Series			
09100-	00101	Ditch Bottom Inlet, Type A, 0'-6' depth	1	EA	\$2,842.00
09100-	00102	Ditch Bottom Inlet, Type A, 6'-12' depth	1	EA	\$3,978.00
09100-	00103	Ditch Bottom Inlet, Type B, 0'-6' depth	1	EA	\$3,960.00
09100-	00104	Ditch Bottom Inlet, Type B, 6'-12' depth	1	EA	\$5,570.00
09100-	00105	Ditch Bottom Inlet, Type C, 0'-6' depth	1	EA	\$2,490.00
09100-	00106	Ditch Bottom Inlet, Type C, 6'-12' depth	1	EA	\$3,637.00
09100-	00107	Ditch Bottom Inlet, Type D, 0'-6' depth	1	EA	\$2,900.00
09100-	00108	Ditch Bottom Inlet, Type D, 6'-12' depth	1	EA	\$4,300.00
09100-	00109	Ditch Bottom Inlet, Type E, 0'-6' depth	1	EA	\$3,050.00
09100-	00110	Ditch Bottom Inlet, Type E, 6'-12' depth	1	EA	\$4,500.00
09100-	00111	Ditch Bottom Inlet, Type F, 0'-6' depth	1	EA	\$2,955.00
09100-	00112	Ditch Bottom Inlet, Type F, 6'-12' depth	1	EA	\$4,378.00

CHAUVERS CONSTRUCTION

		PD14-15.064 General Paving and Drainage Pricing Agreement			Chavers Construction, Inc.
		Valid From October 1, 2016 till September 30, 2017			
Section	Category	Sub-Category	Quantity	Units	Unit Price
09100-00113		Ditch Bottom Inlet, Type G, 0'-6' depth	1	EA	\$5,293.00
09100-00114		Ditch Bottom Inlet, Type G, 6'-12' depth	1	EA	\$7,274.00
09100-00115		Ditch Bottom Inlet, Type H, 0'-6' depth	1	EA	\$3,900.00
09100-00116		Ditch Bottom Inlet, Type H, 6'-12' depth	1	EA	\$4,955.00
09100-00117		Ditch Bottom Inlet, Type J, 0'-6' depth	1	EA	\$3,900.00
09100-00118		Ditch Bottom Inlet, Type J, 6'-12' depth	1	EA	\$5,100.00
09100-00119		Ditch Bottom Inlet, Type K, 0'-6' depth	1	EA	\$5,250.00
09100-00120		Ditch Bottom Inlet, Type K, 6'-12' depth	1	EA	\$9,250.00
09100-00200		Inlet Top, FDOT Index 200 Series			
09100-00201		Curb Inlet Top, Type 1	1	EA	\$2,200.00
09100-00202		Curb Inlet Top, Type 2	1	EA	\$2,200.00
09100-00203		Curb Inlet Top, Type 3	1	EA	\$2,200.00
09100-00204		Curb Inlet Top, Type 4	1	EA	\$2,500.00
09100-00205		Curb Inlet Top, Type 5	1	EA	\$2,600.00
09100-00206		Curb Inlet Top, Type 6	1	EA	\$3,000.00
09100-00207		Curb Inlet Top, Type 7	1	EA	\$3,000.00
09100-00208		Curb Inlet Top, Type 8	1	EA	\$3,000.00
09100-00209		Curb Inlet Top, Type 9	1	EA	\$3,000.00
09100-00210		Curb Inlet Top, Type 10	1	EA	\$3,000.00
00000-00211		Ditch Bottom Inlet Top, Type A	1	EA	\$1,700.00
09100-00212		Ditch Bottom Inlet Top, Type B	1	EA	\$2,400.00
09100-00213		Ditch Bottom Inlet Top, Type C	1	EA	\$1,700.00
09100-00214		Ditch Bottom Inlet Top, Type D	1	EA	\$1,900.00
09100-00215		Ditch Bottom Inlet Top, Type E	1	EA	\$2,200.00
09100-00216		Ditch Bottom Inlet Top, Type F	1	EA	\$3,300.00
09100-00217		Ditch Bottom Inlet Top, Type G	1	EA	\$5,000.00
09100-00218		Ditch Bottom Inlet Top, Type H	1	EA	\$4,100.00
09100-00219		Ditch Bottom Inlet Top, Type J	1	EA	\$3,900.00
09100-00220		Ditch Bottom Inlet Top, Type K	1	EA	\$4,300.00
09100-00221		Gutter Inlet Top, Type S	1	EA	\$2,200.00
09100-00222		Gutter Inlet Top, Type V	1	EA	\$2,300.00
09100-00300		Inlet Top with Single Traversable Slot, FDOT Index 200 Series			
09100-00301		Ditch Bottom Inlet Top with Single Traversable Slot, Type B	1	EA	\$2,900.00
09100-00302		Ditch Bottom Inlet Top with Single Traversable Slot, Type C	1	EA	\$3,100.00
09100-00303		Ditch Bottom Inlet Top with Single Traversable Slot, Type D	1	EA	\$2,600.00
09100-00304		Ditch Bottom Inlet Top with Single Traversable Slot, Type E	1	EA	\$2,900.00
09100-00305		Ditch Bottom Inlet Top with Single Traversable Slot, Type H	1	EA	\$5,000.00
09100-00400		Inlet Top with Double Traversable Slot, FDOT Index 200 Series			
09100-00401		Ditch Bottom Inlet Top with Double Traversable Slot, Type B	1	EA	\$3,100.00
09100-00402		Ditch Bottom Inlet Top with Double Traversable Slot, Type C	1	EA	\$1,900.00
09100-00403		Ditch Bottom Inlet Top with Double Traversable Slot, Type D	1	EA	\$2,600.00
09100-00404		Ditch Bottom Inlet Top with Double Traversable Slot, Type E	1	EA	\$4,100.00
09100-00405		Ditch Bottom Inlet Top with Double Traversable Slot, Type H	1	EA	\$3,300.00
09100-00500		Closed Flume Inlet, FDOT Index 200 Series			
09100-00501		Single Barrel Flume	1	EA	\$1,800.00
09100-00502		Double Barrel Flume	1	EA	\$4,100.00
09100-00503		Triple Barrel Flume	1	EA	\$6,000.00
09100-00504		Quadruple Barrel Flume	1	EA	\$8,000.00
09100-00600		County Inlets			
09100-00601		Type A Curb Inlet, 0'-6' depth	1	EA	\$2,800.00
09100-00602		Type A Curb Inlet, 6'-12' depth	1	EA	\$3,500.00
09100-00603		Modified Type A Curb Inlet, 0'-6' depth	1	EA	\$4,400.00
09100-00604		Modified Type A Curb Inlet, 6'-12' depth	1	EA	\$5,500.00
09100-00605		Type A-1 Curb Inlet, 0'-6' depth	1	EA	\$2,900.00
09100-00606		Type A-1 Curb Inlet, 6'-12' depth	1	EA	\$3,300.00
09100-00607		Type Double A Curb Inlet, 0'-6' depth	1	EA	\$6,000.00
09100-00608		Type Double A Curb Inlet, 6'-12' depth	1	EA	\$7,000.00
09100-00609		8" X 12" X 12" Yard Drain (per County Detail)	1	EA	\$1,200.00
09100-00610		8" X 12" X 12" Yard Drain with concrete pad (per County Detail)	1	EA	\$1,900.00
09100-00611		12" X 12" X 12" Yard Drain (per County Detail)	1	EA	\$1,100.00
09100-00612		12" X 12" X 12" Yard Drain with concrete pad (per County Detail)	1	EA	\$1,300.00
09100-00613		12" X 15" X 15" Yard Drain (per County Detail)	1	EA	\$1,200.00
09100-00614		12" X 15" X 15" Yard Drain with concrete pad (per County Detail)	1	EA	\$1,300.00

CHAUVERS CONSTRUCTION

		PD14-15.064 General Paving and Drainage Pricing Agreement			Chavers Construction, Inc.
		Valid From October 1, 2016 till September 30, 2017			
Section	Category	Sub-Category	Quantity	Units	Unit Price
09100-	00615	Clean Out For Underdrain, Paved Surface	1	EA	\$700.00
09100-	00616	Clean Out For Underdrain, Unpaved Surface	1	EA	\$450.00
09100-	00700	Inlet Bottom			
09100-	00701	3'6" X 3'6" Structure Bottom, FDOT Index 200, 0-6' depth	1	EA	\$2,650.00
09100-	00702	3'6" X 3'6" Structure Bottom, FDOT Index 200, 6-12' depth	1	EA	\$4,550.00
09100-	00703	4' X 4' Structure Bottom, FDOT Index 200, 0-6' depth	1	EA	\$2,600.00
09100-	00704	4' X 4' Structure Bottom, FDOT Index 200, 6-12' depth	1	EA	\$4,250.00
09100-	00705	5' X 5' Structure Bottom, FDOT Index 200, 0-6' depth	1	EA	\$3,200.00
09100-	00706	5' X 5' Structure Bottom, FDOT Index 200, 6-12' depth	1	EA	\$5,300.00
09100-	00707	5' X 6' Structure Bottom, FDOT Index 200, 0-6' depth	1	EA	\$3,600.00
09100-	00708	5' X 6' Structure Bottom, FDOT Index 200, 6-12' depth	1	EA	\$6,900.00
09100-	00709	5' X 7' Structure Bottom, FDOT Index 200, 0-6' depth	1	EA	\$3,900.00
09100-	00710	5' X 7' Structure Bottom, FDOT Index 200, 6-12' depth	1	EA	\$7,700.00
09100-	00711	5' X 8' Structure Bottom, FDOT Index 200, 0-6' depth	1	EA	\$4,300.00
09100-	00712	5' X 8' Structure Bottom, FDOT Index 200, 6-12' depth	1	EA	\$7,400.00
09100-	00713	5' X 9' Structure Bottom, FDOT Index 200, 0-6' depth	1	EA	\$4,600.00
09100-	00714	5' X 9' Structure Bottom, FDOT Index 200, 6-12' depth	1	EA	\$7,900.00
09100-	00715	6' X 6' Structure Bottom, FDOT Index 200, 0-6' depth	1	EA	\$5,600.00
09100-	00716	6' X 6' Structure Bottom, FDOT Index 200, 6-12' depth	1	EA	\$6,900.00
09100-	00717	6' X 7' Structure Bottom, FDOT Index 200, 0-6' depth	1	EA	\$4,400.00
09100-	00718	6' X 7' Structure Bottom, FDOT Index 200, 6-12' depth	1	EA	\$7,300.00
09100-	00719	6' X 8' Structure Bottom, FDOT Index 200, 0-6' depth	1	EA	\$4,550.00
09100-	00720	6' X 8' Structure Bottom, FDOT Index 200, 6-12' depth	1	EA	\$7,500.00
09100-	00721	6' X 9' Structure Bottom, FDOT Index 200, 0-6' depth	1	EA	\$4,700.00
09100-	00722	6' X 9' Structure Bottom, FDOT Index 200, 6-12' depth	1	EA	\$7,900.00
09100-	00723	7' X 7' Structure Bottom, FDOT Index 200, 0-6' depth	1	EA	\$6,100.00
09100-	00724	7' X 7' Structure Bottom, FDOT Index 200, 6-12' depth	1	EA	\$11,500.00
09100-	00725	7' X 8' Structure Bottom, FDOT Index 200, 0-6' depth	1	EA	\$6,600.00
09100-	00726	7' X 8' Structure Bottom, FDOT Index 200, 6-12' depth	1	EA	\$10,900.00
09100-	00727	7' X 9' Structure Bottom, FDOT Index 200, 0-6' depth	1	EA	\$6,700.00
09100-	00728	7' X 9' Structure Bottom, FDOT Index 200, 6-12' depth	1	EA	\$12,000.00
09100-	00729	8' X 8' Structure Bottom, FDOT Index 200, 0-6' depth	1	EA	\$8,950.00
09100-	00730	8' X 8' Structure Bottom, FDOT Index 200, 6-12' depth	1	EA	\$15,000.00
09100-	00731	8' X 9' Structure Bottom, FDOT Index 200, 0-6' depth	1	EA	\$8,900.00
09100-	00732	8' X 9' Structure Bottom, FDOT Index 200, 6-12' depth	1	EA	\$14,000.00
09100-	00733	9' X 9' Structure Bottom, FDOT Index 200, 0-6' depth	1	EA	\$9,300.00
09100-	00734	9' X 9' Structure Bottom, FDOT Index 200, 6-12' depth	1	EA	\$16,000.00
09100-	00735	3'6" Dia. Structure Bottom, FDOT Index 200, 0-6' depth	1	EA	\$1,900.00
09100-	00736	3'6" Dia. Structure Bottom, FDOT Index 200, 6-12' depth	1	EA	\$3,700.00
09100-	00737	4' Dia. Structure Bottom, FDOT Index 200, 0-6' depth	1	EA	\$2,700.00
09100-	00738	4' Dia. Structure Bottom, FDOT Index 200, 6-12' depth	1	EA	\$3,700.00
09100-	00739	5' Dia. Structure Bottom, FDOT Index 200, 0-6' depth	1	EA	\$3,050.00
09100-	00740	5' Dia. Structure Bottom, FDOT Index 200, 6-12' depth	1	EA	\$4,700.00
09100-	00741	6' Dia. Structure Bottom, FDOT Index 200, 0-6' depth	1	EA	\$3,600.00
09100-	00742	6' Dia. Structure Bottom, FDOT Index 200, 6-12' depth	1	EA	\$4,900.00
09100-	00743	8' Dia. Structure Bottom, FDOT Index 200, 0-6' depth	1	EA	\$7,000.00
09100-	00744	8' Dia. Structure Bottom, FDOT Index 200, 6-12' depth	1	EA	\$10,600.00
09100-	00800	Manholes			
09100-	00801	Storm Manhole, 0-6ft depth	1	EA	\$240.00
09100-	00802	Storm Manhole, 6-12ft depth	1	EA	\$3,700.00
09100-	00803	Junction Box, 0-6ft depth	1	EA	\$2,500.00
09100-	00804	Junction Box, 6-12ft depth	1	EA	\$4,300.00
09100-	00805	Dog House Manhole, 0-6ft depth	1	EA	\$4,400.00
09100-	00806	Dog House Manhole, 6-12ft depth	1	EA	\$6,000.00
09100-	00807	Trench Grate (24" Wide X 12" deep includes grate lid)	1	LF	\$500.00
09100-	00900	Inlet Adjustments and Modifications			
09100-	00901	Remove Inlet Top	1	EA	\$550.00
09100-	00902	Remove Inlet Throat	1	EA	\$275.00
09100-	00903	Pour Inlet Throat	1	EA	\$1,900.00
09100-	00904	Reconstruct Inlet Wall	1	CY	\$2,900.00
09100-	00905	Remove Ditch Bottom Inlet (including top and bottom)	1	EA	\$500.00
09100-	00906	Remove Curb Inlet (including top and bottom)	1	EA	\$750.00
09100-	00907	Remove and Replace County Type A Inlet Top	1	EA	\$1,700.00
09100-	00908	Adjust Existing Manhole Tops (Rings and Boxes To Be Provided By Contractor) includes concrete collar	1	EA	\$750.00
09100-	00909	Convert Existing Manhole to a Grate Drain (includes demo, removal, and concrete)	1	EA	\$2,000.00
09100-	00910	Connect to Existing Inlet	1	EA	\$1,700.00

CHAUVERS CONSTRUCTION

		PD14-15.064 General Paving and Drainage Pricing Agreement			Chavers Construction, Inc.
		Valid From October 1, 2016 till September 30, 2017			
Section	Category	Sub-Category	Quantity	Units	Unit Price
09100-	00911	Expansion Joint and Filler	1	LF	\$3.75
09100-	00912	Tie to Existing Inlets, Pipe, Manhole	1	EA	\$2,100.00
09100-	00913	Modify Grate Top Inlet to Pedestrian Grate Top	1	EA	\$2,750.00
09200-	Stormwater Pipe				
09200-	00100	(HDPE) High Density Polyethylene Pipe, Single Wall			
09200-	00101	4" HDPE SW Pipe	1	LF	\$14.80
09200-	00102	6" HDPE SW Pipe	1	LF	\$15.10
09200-	00103	8" HDPE SW Pipe	1	LF	\$17.00
09200-	00104	12" HDPE SW Pipe	1	LF	\$22.25
09200-	00105	15" HDPE SW Pipe	1	LF	\$30.05
09200-	00106	18" HDPE SW Pipe	1	LF	\$31.97
09200-	00107	24" HDPE SW Pipe	1	LF	\$40.85
09200-	00200	(HDPE) High Density Polyethylene Pipe, Double Wall			
09200-	00201	6" HDPE DW Pipe, 0'-6' depth	1	LF	\$17.96
09200-	00202	6" HDPE DW Pipe, 6'-12' depth	1	LF	\$32.05
09200-	00203	8" HDPE DW Pipe, 0'-6' depth	1	LF	\$19.77
09200-	00204	8" HDPE DW Pipe, 6'-12' depth	1	LF	\$34.25
09200-	00205	12" HDPE DW Pipe, 0'-6' depth	1	LF	\$22.05
09200-	00206	12" HDPE DW Pipe, 6'-12' depth	1	LF	\$47.30
09200-	00207	15" HDPE DW Pipe, 0'-6' depth	1	LF	\$32.80
09200-	00208	15" HDPE DW Pipe, 6'-12' depth	1	LF	\$54.00
09200-	00209	18" HDPE DW Pipe, 0'-6' depth	1	LF	\$33.00
09200-	00210	18" HDPE DW Pipe, 6'-12' depth	1	LF	\$54.00
09200-	00211	24" HDPE DW Pipe, 0'-6' depth	1	LF	\$42.05
09200-	00212	24" HDPE DW Pipe, 6'-12' depth	1	LF	\$60.05
09200-	00213	30" HDPE DW Pipe, 0'-6' depth	1	LF	\$52.00
09200-	00214	30" HDPE DW Pipe, 6'-12' depth	1	LF	\$69.00
09200-	00215	36" HDPE DW Pipe, 0'-6' depth	1	LF	\$61.25
09200-	00216	36" HDPE DW Pipe, 6'-12' depth	1	LF	\$80.00
09200-	00217	42" HDPE DW Pipe, 0'-6' depth	1	LF	\$83.00
09200-	00218	42" HDPE DW Pipe, 6'-12' depth	1	LF	\$110.00
09200-	00219	48" HDPE DW Pipe, 0'-6' depth	1	LF	\$92.00
09200-	00220	48" HDPE DW Pipe, 6'-12' depth	1	LF	\$122.00
09200-	00300	(HP DW HDPE) High Performance, Double Wall, High Density Polyethylene Pipe			
09200-	00301	12" HP DW HDPE Pipe, 0'-6' depth	1	LF	\$28.10
09200-	00302	12" HP DW HDPE Pipe, 6'-12' depth	1	LF	\$47.18
09200-	00303	15" HP DW HDPE Pipe, 0'-6' depth	1	LF	\$33.10
09200-	00304	15" HP DW HDPE Pipe, 6'-12' depth	1	LF	\$50.83
09200-	00305	18" HP DW HDPE Pipe, 0'-6' depth	1	LF	\$36.55
09200-	00306	18" HP DW HDPE Pipe, 6'-12' depth	1	LF	\$54.65
09200-	00307	24" HP DW HDPE Pipe, 0'-6' depth	1	LF	\$49.25
09200-	00308	24" HP DW HDPE Pipe, 6'-12' depth	1	LF	\$67.10
09200-	00309	30" HP DW HDPE Pipe, 0'-6' depth	1	LF	\$62.25
09200-	00310	30" HP DW HDPE Pipe, 6'-12' depth	1	LF	\$80.25
09200-	00400	(HP TW HDPE) High Performance, Triple Wall, High Density Polyethylene Pipe			
09200-	00401	36" HP TW HDPE Pipe, 0'-6' depth	1	LF	\$74.78
09200-	00402	36" HP TW HDPE Pipe, 6'-12' depth	1	LF	\$102.00
09200-	00403	48" HP TW HDPE Pipe, 0'-6' depth	1	LF	\$141.50
09200-	00404	48" HP TW HDPE Pipe, 6'-12' depth	1	LF	\$169.00
09200-	00500	(CPVC) Corrugated Polyvinyl Chloride Pipe			
09200-	00501	12" CPVC Pipe, 0'-6' depth	1	LF	\$26.30
09200-	00502	12" CPVC Pipe, 6'-12' depth	1	LF	\$44.25
09200-	00503	15" CPVC Pipe, 0'-6' depth	1	LF	\$30.76
09200-	00504	15" CPVC Pipe, 6'-12' depth	1	LF	\$48.95
09200-	00505	18" CPVC Pipe, 0'-6' depth	1	LF	\$35.92
09200-	00506	18" CPVC Pipe, 6'-12' depth	1	LF	\$54.00
09200-	00507	24" CPVC Pipe, 0'-6' depth	1	LF	\$50.25
09200-	00508	24" CPVC Pipe, 6'-12' depth	1	LF	\$68.25
09200-	00509	30" CPVC Pipe, 0'-6' depth	1	LF	\$63.60
09200-	00510	30" CPVC Pipe, 6'-12' depth	1	LF	\$82.90
09200-	00511	36" CPVC Pipe, 0'-6' depth	1	LF	\$84.42
09200-	00512	36" CPVC Pipe, 6'-12' depth	1	LF	\$112.75
09200-	00600	(PVC) Polyvinyl Chloride Pipe			

CHIVERS CONSTRUCTION

		PD14-15.064 General Paving and Drainage Pricing Agreement			Chavers Construction, Inc.
		Valid From October 1, 2016 till September 30, 2017			
Section	Category	Sub-Category	Quantity	Units	Unit Price
09200-	00601	12" PVC Pipe, 0'-6' depth	1	LF	\$31.71
09200-	00602	12" PVC Pipe, 6'-12' depth	1	LF	\$50.00
09200-	00603	15" PVC Pipe, 0'-6' depth	1	LF	\$38.25
09200-	00604	15" PVC Pipe, 6'-12' depth	1	LF	\$56.10
09200-	00605	18" PVC Pipe, 0'-6' depth	1	LF	\$50.10
09200-	00606	18" PVC Pipe, 6'-12' depth	1	LF	\$68.38
09200-	00607	24" PVC Pipe, 0'-6' depth	1	LF	\$72.66
09200-	00608	24" PVC Pipe, 6'-12' depth	1	LF	\$100.00
09200-	00609	30" PVC Pipe, 0'-6' depth	1	LF	\$122.00
09200-	00610	30" PVC Pipe, 6'-12' depth	1	LF	\$140.00
09200-	00611	36" PVC Pipe, 0'-6' depth	1	LF	\$171.00
09200-	00612	36" PVC Pipe, 6'-12' depth	1	LF	\$199.00
09200-	00700	(RCP) Reinforced Concrete Pipe			
09200-	00701	15" RCP Pipe, 0'-6' depth	1	LF	\$32.00
09200-	00702	15" RCP Pipe, 6'-12' depth	1	LF	\$50.00
09200-	00703	18" RCP Pipe, 0'-6' depth	1	LF	\$36.00
09200-	00704	18" RCP Pipe, 6'-12' depth	1	LF	\$50.00
09200-	00705	24" RCP Pipe, 0'-6' depth	1	LF	\$44.00
09200-	00706	24" RCP Pipe, 6'-12' depth	1	LF	\$60.00
09200-	00707	30" RCP Pipe, 0'-6' depth	1	LF	\$58.00
09200-	00708	30" RCP Pipe, 6'-12' depth	1	LF	\$76.00
09200-	00709	36" RCP Pipe, 0'-6' depth	1	LF	\$66.00
09200-	00710	36" RCP Pipe, 6'-12' depth	1	LF	\$92.00
09200-	00711	42" RCP Pipe, 0'-6' depth	1	LF	\$82.00
09200-	00712	42" RCP Pipe, 6'-12' depth	1	LF	\$119.00
09200-	00713	48" RCP Pipe, 0'-6' depth	1	LF	\$110.00
09200-	00714	48" RCP Pipe, 6'-12' depth	1	LF	\$146.00
09200-	00715	54" RCP Pipe, 6'-12' depth	1	LF	\$176.00
09200-	00716	60" RCP Pipe, 7'-12' depth	1	LF	\$260.00
09200-	00717	72" RCP Pipe, 8'-12' depth	1	LF	\$325.00
09200-	00718	84" RCP Pipe, 9'-12' depth	1	LF	\$370.00
09200-	00800	(ERCP) Elliptical Reinforced Concrete Pipe			
09200-	00801	12" X 18" ERCP Pipe, 0'-6' depth	1	LF	\$38.00
09200-	00802	12" X 18" ERCP Pipe, 6'-12' depth	1	LF	\$57.00
09200-	00803	14" X 23" ERCP Pipe, 0'-6' depth	1	LF	\$44.00
09200-	00804	14" X 23" ERCP Pipe, 6'-12' depth	1	LF	\$66.00
09200-	00805	19" X 30" ERCP Pipe, 0'-6' depth	1	LF	\$60.00
09200-	00806	19" X 30" ERCP Pipe, 6'-12' depth	1	LF	\$79.00
09200-	00807	24" X 38" ERCP Pipe, 0'-6' depth	1	LF	\$128.00
09200-	00808	24" X 38" ERCP Pipe, 6'-12' depth	1	LF	\$142.00
09200-	00809	29" X 45" ERCP Pipe, 0'-6' depth	1	LF	\$140.00
09200-	00810	29" X 45" ERCP Pipe, 6'-12' depth	1	LF	\$159.00
09200-	00811	34" X 53" ERCP Pipe, 0'-6' depth	1	LF	\$177.00
09200-	00812	34" X 53" ERCP Pipe, 6'-12' depth	1	LF	\$197.00
09200-	00900	(CMP) Corrugated Metal Pipe			
09200-	00901	18" CMP Pipe, 0'-6' depth	1	LF	\$39.00
09200-	00902	18" CMP Pipe, 6'-12' depth	1	LF	\$52.00
09200-	00903	24" CMP Pipe, 0'-6' depth	1	LF	\$45.00
09200-	00904	24" CMP Pipe, 6'-12' depth	1	LF	\$62.00
09200-	00905	30" CMP Pipe, 0'-6' depth	1	LF	\$52.00
09200-	00906	30" CMP Pipe, 6'-12' depth	1	LF	\$69.00
09200-	00907	36" CMP Pipe, 0'-6' depth	1	LF	\$63.00
09200-	00908	36" CMP Pipe, 6'-12' depth	1	LF	\$89.00
09200-	01000	(PSW HDPE) Perforated, Single Wall, High Density Polyethylene Pipe			
09200-	01001	6" PSW HDPE Trench Wrap Underdrain	1	LF	\$21.25
09200-	01002	8" PSW HDPE Trench Wrap Underdrain	1	LF	\$26.00
09200-	01003	12" PSW HDPE Trench Wrap Underdrain	1	LF	\$31.00
09200-	01004	15" PSW HDPE Trench Wrap Underdrain	1	LF	\$42.75
09200-	01005	18" PSW HDPE Trench Wrap Underdrain	1	LF	\$48.00
09200-	01006	24" PSW HDPE Trench Wrap Underdrain	1	LF	\$57.00
09200-	01100	(PDW HDPE) Perforated, Double Wall, High Density Polyethylene Pipe			
09200-	01101	6" PDW HDPE Sock Wrap Underdrain	1	LF	\$21.00
09200-	01102	8" PDW HDPE Sock Wrap Underdrain	1	LF	\$26.10
09200-	01103	12" PDW HDPE Sock Wrap Underdrain	1	LF	\$31.30

CHIVERS CONSTRUCTION

		PD14-15.064 General Paving and Drainage Pricing Agreement			Chavers Construction, Inc.
		Valid From October 1, 2016 till September 30, 2017			
Section	Category	Sub-Category	Quantity	Units	Unit Price
09200-	01104	15" PDW HDPE Sock Wrap Underdrain	1	LF	\$39.00
09200-	01105	18" PDW HDPE Sock Wrap Underdrain	1	LF	\$47.05
09200-	01106	24" PDW HDPE Sock Wrap Underdrain	1	LF	\$56.90
09300-	Mitered End Sections				
09300-	00100	(RCP) Round Concrete Pipe Cross Drain MES			
09300-	00101	15" RCP Cross Drain MES, FDOT Index 272, 280	1	EA	\$895.00
09300-	00102	18" RCP Cross Drain MES, FDOT Index 272, 280	1	EA	\$946.00
09300-	00103	24" RCP Cross Drain MES, FDOT Index 272, 280	1	EA	\$1,025.00
09300-	00104	30" RCP Cross Drain MES, FDOT Index 272, 280	1	EA	\$1,600.00
09300-	00105	36" RCP Cross Drain MES, FDOT Index 272, 280	1	EA	\$2,495.00
09300-	00106	42" RCP Cross Drain MES, FDOT Index 272, 280	1	EA	\$3,100.00
09300-	00107	48" RCP Cross Drain MES, FDOT Index 272, 280	1	EA	\$3,600.00
09300-	00200	(CMP) Round Corrugated Metal Pipe Cross Drain MES			
09300-	00201	15" CMP Cross Drain MES, FDOT Index 272, 280	1	EA	\$895.00
09300-	00202	18" CMP Cross Drain MES, FDOT Index 272, 280	1	EA	\$946.00
09300-	00203	24" CMP Cross Drain MES, FDOT Index 272, 280	1	EA	\$1,025.00
09300-	00204	30" CMP Cross Drain MES, FDOT Index 272, 280	1	EA	\$1,600.00
09300-	00205	36" CMP Cross Drain MES, FDOT Index 272, 280	1	EA	\$2,495.00
09300-	00206	42" CMP Cross Drain MES, FDOT Index 272, 280	1	EA	\$3,000.00
09300-	00207	48" CMP Cross Drain MES, FDOT Index 272, 280	1	EA	\$3,400.00
09300-	00300	(ERCP) Elliptical Concrete Pipe Cross Drain MES			
09300-	00301	12" X 18" ERCP Cross Drain MES, FDOT Index 272, 280	1	EA	\$995.00
09300-	00302	14" X 23" ERCP Cross Drain MES, FDOT Index 272, 280	1	EA	\$1,100.00
09300-	00303	19" X 30" ERCP Cross Drain MES, FDOT Index 272, 280	1	EA	\$1,300.00
09300-	00304	24" X 38" ERCP Cross Drain MES, FDOT Index 272, 280	1	EA	\$1,900.00
09300-	00305	29" X 45" ERCP Cross Drain MES, FDOT Index 272, 280	1	EA	\$3,600.00
09300-	00306	34" X 53" ERCP Cross Drain MES, FDOT Index 272, 280	1	EA	\$4,100.00
09300-	00400	(RCP) Round Concrete Pipe Side Drain MES			
09300-	00401	15" RCP Side Drain MES, FDOT Index 273, 280	1	EA	\$895.00
09300-	00402	18" RCP Side Drain MES, FDOT Index 273, 280	1	EA	\$946.00
09300-	00403	24" RCP Side Drain MES, FDOT Index 273, 280	1	EA	\$1,025.00
09300-	00404	30" RCP Side Drain MES, FDOT Index 273, 280	1	EA	\$2,495.00
09300-	00405	36" RCP Side Drain MES, FDOT Index 273, 280	1	EA	\$3,000.00
09300-	00406	42" RCP Side Drain MES, FDOT Index 273, 280	1	EA	\$3,700.00
09300-	00407	48" RCP Side Drain MES, FDOT Index 273, 280	1	EA	\$4,110.00
09300-	00500	(CMP) Round Corrugated Metal Pipe Side Drain MES			
09300-	00501	15" CMP Side Drain MES, FDOT Index 273, 280	1	EA	\$867.00
09300-	00502	18" CMP Side Drain MES, FDOT Index 273, 280	1	EA	\$975.00
09300-	00503	24" CMP Side Drain MES, FDOT Index 273, 280	1	EA	\$1,100.00
09300-	00504	30" CMP Side Drain MES, FDOT Index 273, 280	1	EA	\$2,400.00
09300-	00505	36" CMP Side Drain MES, FDOT Index 273, 280	1	EA	\$3,300.00
09300-	00506	42" CMP Side Drain MES, FDOT Index 273, 280	1	EA	\$3,710.00
09300-	00507	48" CMP Side Drain MES, FDOT Index 273, 280	1	EA	\$4,275.00
09300-	00600	(ERCP) Elliptical Concrete Pipe Side Drain MES			
09300-	00601	12" X 18" ERCP Side Drain MES, FDOT Index 273, 280	1	EA	\$975.00
09300-	00602	14" X 23" ERCP Side Drain MES, FDOT Index 273, 280	1	EA	\$1,100.00
09300-	00603	19" X 30" ERCP Side Drain MES, FDOT Index 273, 280	1	EA	\$2,100.00
09300-	00604	24" X 38" ERCP Side Drain MES, FDOT Index 273, 280	1	EA	\$2,610.00
09300-	00605	29" X 45" ERCP Side Drain MES, FDOT Index 273, 280	1	EA	\$4,310.00
09300-	00606	34" X 53" ERCP Side Drain MES, FDOT Index 273, 280	1	EA	\$4,900.00
09400-	00100	Headwall and Energy Dissipator			
09400-	00101	Class I Concrete for Endwalls (steel included)	1	CY	\$1,700.00
09400-	00102	Class II Concrete for Endwalls	1	CY	\$1,475.00
09400-	00103	Reinforcing Steel for Endwalls	1	LB	\$2.75
09400-	00104	Block Headwall, 8"x8"x16"	1	SF	\$33.00
09400-	00105	Sand Bag Headwall, Cross Section Measurement	1	SY	\$275.00
09500-	00100	Misc. and Removal			
09500-	00101	Construct Concrete Collar on Pipe	1	CY	\$350.00
09500-	00102	Excavate and Reinstall Existing Pipe, 6"-24"	1	LF	\$62.00
09500-	00103	Excavate and Reinstall Existing Pipe, 30" and larger	1	LF	\$90.00
09500-	00104	Pipe Removal, 6"-24"	1	LF	\$25.00
09500-	00105	Pipe Removal, 30" and larger	1	LF	\$35.00

CHIVERS CONSTRUCTION

		PD14-15.064 General Paving and Drainage Pricing Agreement			Chavers Construction, Inc.
		Valid From October 1, 2016 till September 30, 2017			
Section	Category	Sub-Category	Quantity	Units	Unit Price
09500-	00106	Remove Gravel from Pipe Bed	1	CY	\$500.00
09500-	00107	Remove Miter Ends and Plug Existing Pipe	1	EA	\$495.00
09500-	00108	Remove Existing Concrete Headwall, 6"-24" Pipe	1	EA	\$400.00
09500-	00109	Remove Existing Concrete Headwall, 30" and Larger	1	EA	\$675.00
09500-	00110	Remove Existing Sand Bag Headwall, 6"-24" Pipe	1	EA	\$140.00
09500-	00111	Remove Existing Sand Bag Headwall, 30" and Larger	1	EA	\$250.00
09500-	00112	Remove MES for 6"-24" (or equivalent) pipe	1	EA	\$175.00
09500-	00113	Remove MES for 30" and larger (or equivalent) pipe	1	EA	\$246.00
09500-	00114	Remove Sand, Silt, & Vegetation From Existing Culverts	1	CY	\$300.00
10000-	Sewer				
10100-	00100	Gravity			
10100-	00101	8" Sewer Line Gravity Fed, 0-6' depth	1	LF	\$19.00
10100-	00102	8" Sewer Line Gravity Fed, 6-12' depth	1	LF	\$34.00
10100-	00103	10" Sewer Line Gravity Fed, 0-6' depth	1	LF	\$26.00
10100-	00104	10" Sewer Line Gravity Fed, 6-12' depth	1	LF	\$42.00
10200-	00100	Force Main			
10200-	00101	6" Sewer Line Force Main, 0-6' depth	1	LF	\$18.00
10200-	00102	6" Sewer Line Force Main, 6-12' depth	1	LF	\$29.00
10200-	00103	8" Sewer Line Force Main, 0-6' depth	1	LF	\$22.00
10200-	00104	8" Sewer Line Force Main, 6-12' depth	1	LF	\$30.00
10200-	00105	10" Sewer Line Force Main, 0-6' depth	1	LF	\$25.50
10200-	00106	10" Sewer Line Force Main, 6-12' depth	1	LF	\$36.00
10300-	00100	Manholes			
10300-	00101	Sewer Manhole, 0-6ft depth	1	EA	\$3,200.00
10300-	00102	Sewer Manhole, 6-12ft depth	1	EA	\$4,400.00
10400-	00100	Services			
10400-	00101	4" Sewer Service Line - Short	1	LF	\$29.00
10400-	00102	4" Sewer Service Line - Long	1	LF	\$32.00
10400-	00103	6" Sewer Service Line - Short	1	LF	\$30.00
10400-	00104	6" Sewer Service Line - Long	1	LF	\$33.00
10500-	00100	Fittings			
10500-	00101	4" Sanitary Sewer Transition Coupling	1	EA	\$75.00
10500-	00102	6" Sanitary Sewer Transition Coupling	1	EA	\$110.00
10500-	00103	8" Sanitary Sewer Transition Coupling	1	EA	\$145.00
10500-	00104	10" Sanitary Sewer Transition Coupling	1	EA	\$260.00
10500-	00105	12" Sanitary Sewer Transition Coupling	1	EA	\$310.00
10500-	00106	8" Tapping Sleeve w/ Valve	1	EA	\$4,400.00
10500-	00107	8" x 8" x 8" Tee Fitting	1	EA	\$375.00
10500-	00108	6" x 8" x 8" Tee Fitting	1	EA	\$375.00
10500-	00109	8" 90 Elbow	1	EA	\$290.00
10600-	00100	Miscellaneous			
10600-	00101	8" Iron Clean Out	1	EA	\$350.00
10600-	00102	8" Gate Valve w/ Box	1	EA	\$950.00
10600-	00103	Encase Sewer Line	1	LF	\$50.00
11000-	Water				
11100-	00100	Pipe			
11100-	00101	4" PVC Waterline, 0'-6' depth	1	LF	\$9.25
11100-	00102	4" PVC Waterline, 6'-12' depth	1	LF	\$17.00
11100-	00103	6" PVC Waterline, 0'-6' depth	1	LF	\$11.50
11100-	00104	6" PVC Waterline, 6'-12' depth	1	LF	\$22.00
11100-	00105	8" PVC Waterline, 0'-6' depth	1	LF	\$15.00
11100-	00106	8" PVC Waterline, 6'-12' depth	1	LF	\$26.00
11100-	00107	6" Iron Ductile Water Line, 0'-6' depth	1	LF	\$32.00
11100-	00108	6" Iron Ductile Water Line, 6'-12' depth	1	LF	\$49.00
11100-	00109	8" Iron Ductile Water Line, 0'-6' depth	1	LF	\$39.00
11100-	00110	8" Iron Ductile Water Line, 6'-12' depth	1	LF	\$51.00
11200-	00100	Services			
11200-	00101	1" Water Service Line - Short	1	LF	\$17.00
11200-	00102	1" Water Service Line - Long	1	LF	\$28.00

CHAUVERS CONSTRUCTION

		PD14-15.064 General Paving and Drainage Pricing Agreement			Chavers Construction, Inc.
		Valid From October 1, 2016 till September 30, 2017			
Section	Category	Sub-Category	Quantity	Units	Unit Price
11200-	00103	1.5" Water Service Line - Short	1	LF	\$22.00
11200-	00104	1.5" Water Service Line - Long	1	LF	\$33.00
11200-	00105	2" Water Service Line - Short	1	LF	\$30.00
11200-	00106	2" Water Service Line - Long	1	LF	\$36.00
11300-	00100	Fittings			
11300-	00101	4" x 4" Tapping Sleeve w/ Valve	1	EA	\$3,600.00
11300-	00102	4" x 6" Tapping Sleeve w/ Valve	1	EA	\$3,650.00
11300-	00103	6" x 6" Tapping Sleeve w/ Valve	1	EA	\$3,650.00
11300-	00104	6" Ductile Iron Transition Fitting	1	EA	\$275.00
11300-	00105	8" Ductile Iron Transition Fitting	1	EA	\$310.00
11300-	00106	4" x 4" x 4" Tee Fitting	1	EA	\$250.00
11300-	00107	4" x 6" x 6" Tee Fitting	1	EA	\$260.00
11300-	00108	6" x 6" x 6" Tee Fitting	1	EA	\$310.00
11300-	00109	4" Elbow, 22.5°, 45°, 90°	1	EA	\$197.00
11300-	00110	6" Elbow, 22.5°, 45°, 90°	1	EA	\$220.00
11300-	00111	8" Elbow, 22.5°, 45°, 90°	1	EA	\$305.00
11300-	00112	6" Gate Valve w/ Box	1	EA	\$710.00
11300-	00113	6" Gate Valve	1	EA	\$690.00
11300-	00114	8" Tapping Sleeve w/ Valve	1	EA	\$4,175.00
11300-	00115	8" Gate Valve w/ Box	1	EA	\$888.00
11300-	00116	4" Insert-A-Valve	1	EA	\$6,600.00
11300-	00117	6" Insert-A-Valve	1	EA	\$7,550.00
11300-	00118	8" Insert-A-Valve	1	EA	\$10,900.00
11400-	00100	Miscellaneous			
11400-	00101	Adjust Water Meter (Rings and Boxes To Be Provided By Contractor) includes concrete collar	1	EA	\$200.00
11400-	00102	Adjust Water Valve (Rings and Boxes To Be Provided By Contractor) includes concrete collar	1	EA	\$725.00
11400-	00103	Relocate Water Meter	1	EA	\$325.00
11400-	00104	Relocate Water Valve	1	EA	\$500.00
11400-	00105	Relocate Fire Hydrant	1	EA	\$1,750.00
11400-	00106	Re-connect Fire Hydrant	1	EA	\$1,750.00
11400-	00107	Fire Hydrant Assembly (new)	1	EA	\$3,425.00
12000-	Drilling				
12100-	00100	Jack and Bore			
12100-	00101	Jack and Bore for 6" pipe (Pipe included), 0-6' depth	1	LF	\$203.00
12100-	00102	Jack and Bore for 6" pipe (Pipe included), 6-12' depth	1	LF	\$230.00
12100-	00103	Jack and Bore for 8" pipe (Pipe included), 0-6' depth	1	LF	\$116.00
12100-	00104	Jack and Bore for 8" pipe (Pipe included), 6-12' depth	1	LF	\$145.00
12100-	00105	Jack and Bore for 10" pipe (Pipe included), 0-6' depth	1	LF	\$130.00
12100-	00106	Jack and Bore for 10" pipe (Pipe included), 6-12' depth	1	LF	\$165.00
12100-	00107	Jack and Bore with Encasement for 2" pipe, 0-6' depth	1	LF	\$49.00
12100-	00108	Jack and Bore with Encasement for 2" pipe, 6-12' depth	1	LF	\$42.00
12100-	00109	Jack and Bore with Encasement for 4" pipe, 0-6' depth	1	LF	\$52.00
12100-	00110	Jack and Bore with Encasement for 4" pipe, 6-12' depth	1	LF	\$62.00
12100-	00111	Jack and Bore with Encasement for 6" pipe, 0-6' depth	1	LF	\$126.00
12100-	00112	Jack and Bore with Encasement for 6" pipe, 6-12' depth	1	LF	\$140.00
12100-	00113	Jack and Bore with Encasement for 8" pipe, 0-6' depth	1	LF	\$130.00
12100-	00114	Jack and Bore with Encasement for 8" pipe, 6-12' depth	1	LF	\$150.00
12100-	00115	Jack and Bore with Encasement for 10" pipe, 0-6' depth	1	LF	\$138.00
12100-	00116	Jack and Bore with Encasement for 10" pipe, 6-12' depth	1	LF	\$158.00
12100-	00117	Jack and Bore with Encasement for 18" pipe, 0-6' depth	1	LF	\$195.00
12100-	00118	Jack and Bore with Encasement for 18" pipe, 6-12' depth	1	LF	\$220.00
12100-	00119	Jack and Bore with Encasement for 24" pipe, 0-6' depth	1	LF	\$240.00
12100-	00120	Jack and Bore with Encasement for 24" pipe, 6-12' depth	1	LF	\$280.00
13000-	Stormwater Pollution Prevention				
13100-	00100	Stabilization			
13100-	00101	Centipede Sod, Staked, less than 1000sy	1	SY	\$3.00
13100-	00102	Centipede Sod, Staked, over 1000sy	1	SY	\$2.60
13100-	00103	St Augustine Sod, Staked, less than 1000sy	1	SY	\$3.75
13100-	00104	St Augustine Sod, Staked, over 1000sy	1	SY	\$3.50
13100-	00105	Bermuda Sod, Staked, less than 1000sy	1	SY	\$3.75
13100-	00106	Bermuda Sod, Staked, over 1000sy	1	SY	\$3.00

CHIVERS CONSTRUCTION

		PD14-15.064 General Paving and Drainage Pricing Agreement			Chavers Construction, Inc.
		Valid From October 1, 2016 till September 30, 2017			
Section	Category	Sub-Category	Quantity	Units	Unit Price
13100-	00107	Argentine Bahia Sod, Staked, less than 1000sy	1	SY	\$3.75
13100-	00108	Argentine Bahia Sod, Staked, over 1000sy	1	SY	\$3.00
13100-	00109	Bermuda, Seeding and Mulch , (15lb Per Acre)	1	LB	\$14.00
13100-	00110	Argentine Bahia, Seeding and Mulch, (70lb Per Acre)	1	LB	\$8.00
13100-	00111	Centipede, Seeding and Mulch, (15lb Per Acre)	1	LB	\$25.00
13100-	00112	Rye Grass (Cool), Seeding and Mulch, (15lb Per Acre)	1	LB	\$8.00
13100-	00113	Millet (Warm), Seeding and Mulch, (30lb Per Acre)	1	LB	\$8.00
13100-	00114	Mulch	1	SY	\$1.05
13100-	00115	Mulch, (2 Ton Per Acre)	1	TON	\$450.00
13100-	00116	Seed & Mulch Road & Shoulders	1	SY	\$0.90
13100-	00117	Erosion mat with the seed and mulch included in the mat.	1	SY	\$2.90
13200-	00100	Energy Dissipation			
13200-	00101	18" Depth Rip Rap Rubble w/ 4" Bedding Stone and Geotextile	1	SY	\$145.00
13200-	00102	4" Bedding Stone and Geotextile	1	SY	\$75.00
13200-	00103	Rip Rap Rubble	1	TON	\$91.00
13200-	00104	Stone Rip Rap, Class I	1	TON	\$91.00
13200-	00105	Stone Rip Rap, Class II	1	TON	\$91.00
13200-	00106	Stone Rip Rap, Class III	1	TON	\$91.00
13200-	00107	Stone Rip Rap, Class IV	1	TON	\$120.00
13200-	00108	Grout Fill for Rip Rap	1	CY	\$250.00
13300-	00100	Erosion Control			
13300-	00101	Silt Fence Type III, less than 500lf	1	LF	\$5.00
13300-	00102	Silt Fence Type III, over 500lf	1	LF	\$3.00
13300-	00103	Silt Fence Type IV, less than 500lf	1	LF	\$6.00
13300-	00104	Silt Fence Type IV, over 500lf	1	LF	\$6.00
13300-	00105	Staked Turbidity Barrier	1	LF	\$20.00
13300-	00106	Floating Turbidity Barrier	1	LF	\$25.00
13300-	00107	Safety Fence, less than 500lf	1	LF	\$5.00
13300-	00108	Safety Fence, over 500lf	1	LF	\$5.00
13300-	00109	Baled Hay or Straw	1	EA	\$12.00
13300-	00110	Establish, quantify, and submit an approved erosion control plan prepared by a certified technician.	1	EA	\$1,250.00
13300-	00111	Construct Stabilized Gravel Construction Entrance	1	SY	\$13.00
13300-	00112	NPDES NOI and NOT Permit, including SWPPP and monitoring (for use only with disturbed areas over 1.0 Acre)	1	EA	\$2,500.00
13300-	00113	NPDES Construction General Permit, NOI, and NOT (including SWPPP and monitoring), for use only with disturbed areas over 1.0 acre	1	EA	\$2,500.00
13400-	00100	Removal			
13400-	00101	Remove Existing Rubble (Stone Rip Rap or Concrete)	1	CY	\$6.50
13400-	00102	Remove Existing Concrete Energy Dissipater	1	EA	\$1,500.00
14000-	Fence				
14100-	00100	Chain Link			
14100-	00101	4' Chain Link Fence	1	LF	\$10.50
14100-	00102	6' Chain Link Fence	1	LF	\$14.00
14100-	00103	4' X 4' Single Chain Link Swing Gate	1	EA	\$400.00
14100-	00104	4' X 6' Single Chain Link Swing Gate	1	EA	\$450.00
14100-	00105	6' X 6' Single Chain Link Swing Gate	1	EA	\$500.00
14100-	00106	4' X 8' Double Chain Link Swing Gate, (2) 4' Gates	1	EA	\$600.00
14100-	00107	4' X 12' Double Chain Link Swing Gate, (2) 6' Gates	1	EA	\$750.00
14100-	00108	6' X 12' Double Chain Link Swing Gate, (2) 6' Gates	1	EA	\$800.00
14100-	00109	6' X 14' Double Chain Link Swing Gate, (2) 7' Gates	1	EA	\$950.00
14100-	00110	6' X 24' Double Chain Link Cantilever Slide Gate, (2) 12' Gates	1	EA	\$1,800.00
14200-	00100	Wire			
14200-	00101	4' Wire Fence	1	LF	\$8.90
14300-	00100	Wood			
14300-	00101	Wood Split Rail Fence	1	LF	\$10.25
14300-	00102	6' Wood Fence (Non alternating Vertical Boards)	1	LF	\$10.25
14300-	00103	6' Wood Fence (Alternating Vertical Boards)	1	LF	\$13.00
14300-	00104	Single Wood Gate 6' X 4'	1	EA	\$150.00
14300-	00105	Single Wood Gate 6' X 5'	1	EA	\$200.00
14300-	00106	Double Wood Gate 6' X 5'	1	EA	\$275.00
14300-	00107	Double Wood Gate 6' X 14' (two 7' gates w/ metal frame)	1	EA	\$420.00

CHAUVERS CONSTRUCTION

		PD14-15.064 General Paving and Drainage Pricing Agreement			Chavers Construction, Inc.
		Valid From October 1, 2016 till September 30, 2017			
Section	Category	Sub-Category	Quantity	Units	Unit Price
14400-	00100	Removal			
14400-	00101	Remove Existing 6' Wood Fence	1	LF	\$3.00
14400-	00102	Remove Existing Split Rail Fence	1	LF	\$2.00
14400-	00103	Remove Existing Chain Link Fence	1	LF	\$3.00
14400-	00104	Remove Existing Wire Fence	1	LF	\$2.00
14500-	00100	Posts			
14500-	00101	Corner Post, Wood Post, 4' Wire Fence	1	EA	\$65.21
14500-	00102	Corner Post, Wood Post, 6' Wood Fence	1	EA	\$19.22
14500-	00103	Corner Post, Metal Post, 4' Wood Fence	1	EA	\$35.32
14500-	00104	Corner Post, Metal Post, 4' Chain Link Fence	1	EA	\$78.31
14500-	00105	Corner Post, Metal Post, 6' Chain Link Fence	1	EA	\$120.00
14500-	00106	End/Pull Post, Wood Post, 4' Wire Fence	1	EA	\$35.50
14500-	00107	End/Pull Post, Wood Post, 6' Wood Fence	1	EA	\$11.50
14500-	00108	End/Pull Post, Metal Post, 4' Wood Fence	1	EA	\$35.50
14500-	00109	End/Pull Post, Metal Post, 4' Chain Link Fence	1	EA	\$60.44
14500-	00110	End/Pull Post, Metal Post, 6' Chain Link Fence	1	EA	\$90.44
14600-	00100	Retaining Wall			
14600-	00101	Composite Sheet Pile Retaining Wall, Up to 6' High	1	LF	\$205.00
14600-	00102	Steel Sheet Pile Retaining Wall, Up to 6' High	1	LF	\$295.00
14600-	00103	Vinyl Sheet Pile Retaining Wall, Up to 6' High	1	LF	\$205.00
14600-	00104	Decorative 6" Thick Concrete Retaining Wall, Up to 3' High	1	LF	\$120.00
15000-	Irrigation				
15100-	00100	Sprinkler Head			
15100-	00101	2" Pop up Rotor Type 360 degree Rotation Sprinkler Head	1	EA	\$85.50
15100-	00102	2" Pop up 90 degree spray Non-Rotating Sprinkler Head	1	EA	\$42.33
15100-	00103	2" Pop up 180 degree spray Non-Rotating Sprinkler Head	1	EA	\$85.50
15100-	00104	4" Pop up Rotor Type 360 degree Rotation Sprinkler Head	1	EA	\$85.50
15100-	00105	6" Pop up Rotor Type 360 degree Rotation Sprinkler Head	1	EA	\$85.50
15100-	00106	12" Pop up Rotor Type 360 degree Rotation Sprinkler Head	1	EA	\$91.92
15100-	00107	Rotor Type Sprinkler Head on Riser	1	EA	\$89.47
15100-	00108	Rotor Type Sprinkler Head on Riser on Grade	1	EA	\$59.55
15100-	00109	4" Spray Type Sprinkler Head	1	EA	\$42.61
15100-	00110	6" Spray Type Sprinkler Head	1	EA	\$47.87
15100-	00111	12" Spray Type Sprinkler Head	1	EA	\$52.68
15100-	00112	Spray Type Sprinkler Head on Riser	1	EA	\$42.21
15100-	00113	Spray Type Sprinkler Head on Riser on Grade	1	EA	\$42.21
15200-	00100	Sprinkler Line			
15200-	00101	Flexible Drip Tubing Installed Below Grade	1	EA	\$21.00
15200-	00102	Flexible Drip Tubing Installed Above Grade	1	EA	\$15.50
15200-	00103	1/2" PVC sprinkler line , less than 150lf	1	LF	\$4.00
15200-	00104	1/2" PVC sprinkler line, over 150lf	1	LF	\$4.00
15200-	00105	3/4" PVC sprinkler line, less than 150lf	1	LF	\$6.00
15200-	00106	3/4" PVC sprinkler line, over 150lf	1	LF	\$6.00
15200-	00107	1" PVC sprinkler line, less than 150lf	1	LF	\$8.50
15200-	00108	1" PVC sprinkler line, over 150lf	1	LF	\$8.50
15200-	00109	1 1/2" Schedule 40 PVC Sprinkler line, less than 150lf	1	LF	\$9.00
15200-	00110	1 1/2" Schedule 40 PVC Sprinkler line, over 150lf	1	LF	\$9.00
15200-	00111	2" Schedule 40 PVC sprinkler line, less than 150lf	1	LF	\$11.00
15200-	00112	2" Schedule 40 PVC sprinkler line, over 150lf	1	LF	\$11.00
15300-	00100	Fittings and Valves			
15300-	00101	Deep Well Tree Bubbler	1	EA	\$79.01
15300-	00102	Tree Emitter w/ Tree Grate	1	EA	\$79.01
15300-	00103	Multi-Outlet Emitter Installed in a Box	1	EA	\$30.00
15300-	00104	Multi-Outlet Emitter Installed below grade	1	EA	\$30.00
15300-	00105	Single-Outlet Emitter Installed Below Grade	1	EA	\$20.00
15300-	00106	Drip Emitter Tubing Outlet	1	EA	\$15.00
15300-	00107	90 degree PVC Fitting	1	EA	\$7.50
15300-	00108	"T" PVC Fitting	1	EA	\$7.50
15300-	00109	"Cross" PVC Fitting	1	EA	\$10.00
15300-	00110	Flex Pipe	1	EA	\$6.00
15300-	00111	Flex Pipe Nipple	1	EA	\$1.15
15300-	00112	Flex Pipe "T"	1	EA	\$1.15
15300-	00113	Flex Pipe Elbow	1	EA	\$1.15

CHAUVERS CONSTRUCTION

		PD14-15.064 General Paving and Drainage Pricing Agreement			Chavers Construction, Inc.
		Valid From October 1, 2016 till September 30, 2017			
Section	Category	Sub-Category	Quantity	Units	Unit Price
15300-00114		Install 4" Conduit for irrigation pipe	1	LF	\$29.00
15300-00115		Install Electrical Conduit for irrigation System	1	LF	\$5.29
15300-00116		Multiple Day Pump Timer (Intermatic)	1	EA	\$550.00
15300-00117		3 zone Switching Box	1	EA	\$275.00
15300-00118		4 zone Switching Box	1	EA	\$290.00
15300-00119		1.5 hp Pump	1	EA	\$650.00
15300-00120		2.0 hp Pump	1	EA	\$725.00
15300-00121		Solar Powered Solenoid	1	EA	\$225.00
15300-00122		DC Powered Solenoid	1	EA	\$120.00
15300-00123		AC Powered Solenoid	1	EA	\$61.00
15300-00124		Backflow Preventer w/ Enclosure	1	EA	\$610.00
15300-00125		Pressure Reducing Valves	1	EA	\$175.00
15300-00126		Pressure Vacuum Breaker w/ Enclosure	1	EA	\$540.00
15300-00127		Wye Strainer	1	EA	\$110.00
15300-00128		Shut Off Valve: Gate Valve Type 2" or Smaller	1	EA	\$90.00
15300-00129		Shut Off Valve: gate Valve Type 2 1/2" or Greater	1	EA	\$160.00
15300-00130		Shut Off Valve: Butterfly Valve Type	1	EA	\$275.00
15300-00131		Quick Coupler Valve	1	EA	\$142.00
15300-00132		Angle Valve	1	EA	\$161.00
15300-00133		Remote Control Valve	1	EA	\$161.00
15300-00134		Master Control Valve	1	EA	\$161.00
15300-00135		Automatic Controller (Electric): In Enclosure	1	EA	\$527.00
15300-00136		Automatic Controller (Electric): Wall Mounted	1	EA	\$632.00
15300-00137		Automatic Controller (Electric): Pedestal Mounted	1	EA	\$1,600.00
15300-00138		Automatic Controller (Solar): In Enclosure	1	EA	\$1,900.00
15300-00139		Automatic Controller (Solar): Wall Mounted	1	EA	\$1,950.00
15300-00140		Automatic Controller (Solar): Pedestal Mounted	1	EA	\$2,100.00
15300-00141		Light Powered Controller	1	EA	\$1,200.00
15300-00142		Low Voltage Controller Wiring	1	LF	\$1.61
15300-00143		Valves Boxes	1	EA	\$52.00
15300-00144		Flush Valve: Manual Type	1	EA	\$52.70
15300-00145		Flush Valve: Automatic Type	1	EA	\$52.70
15300-00146		Air / Vacuum Relief Valve	1	EA	\$105.29
15300-00147		Air Release Valve	1	EA	\$105.29
15300-00148		Pressure Relief Valve	1	EA	\$158.00
15300-00149		Pressure Regulator	1	EA	\$158.00
15300-00150		Drip Remote Control Valve Assembly	1	EA	\$261.00
15300-00151		Remote Control Valve	1	EA	\$156.00
15300-00152		Flow Sensors	1	EA	\$315.00
15300-00153		Rain Sensors	1	EA	\$158.00
15300-00154		Moisture Sensor	1	EA	\$158.00
15300-00155		Basket Strainer	1	EA	\$263.00
15300-00156		Booster Pump	1	EA	\$1,600.00
15300-00157		Control Wire Pull Box	1	EA	\$78.00
15300-00158		Hose Bibs	1	EA	\$53.00
15300-00159		Thrust Blocks	1	EA	\$135.00
15300-00160		Stabilizing Rods	1	EA	\$135.00
15300-00161		Well Drilling 4" per linear foot	1	LF	\$12.00
15300-00162		Well Drilling 6" per linear foot	1	LF	\$22.00
15300-00163		Submersible Pumps. 5 hp	1	EA	\$1,200.00
15300-00164		Submersible Pumps. 7.5 hp	1	EA	\$2,100.00
15300-00165		Submersible Pumps. 10 hp	1	EA	\$4,600.00
16000-	Landscape				
16100-00100		Wildflowers			
16100-00101		Lance-leaf Tickseed (Seed Application)	1	AC	\$1,100.00
16100-00102		Lance-leaf Tickseed (Seed Application)	1	SY	\$1.00
16100-00103		Thickleaf Phlox (Seed Application)	1	AC	\$1,200.00
16100-00104		Thickleaf Phlox (Seed Application)	1	SY	\$1.00
16200-00100		Trees			
16200-00101		Cypress (minimum 12' Overall with 7' Clear Trunk)	1	EA	\$275.00
16200-00102		Crape myrtles (minimum 20 Gal container)	1	EA	\$200.00
16200-00103		Dogwood (minimum 20 Gal container)	1	EA	\$250.00
16200-00104		Elms (minimum 12' Overall with 7' Clear Trunk)	1	EA	\$300.00
16200-00105		Live Oaks (minimum 12' Overall with 7' Clear Trunk)	1	EA	\$300.00
16200-00106		Maple (minimum 12' Overall with 7' Clear Trunk)	1	EA	\$300.00
16200-00107		River Birch (minimum 12' Overall with 7' Clear Trunk)	1	EA	\$300.00
16200-00108		Sabal Palm (minimum 12' Overall)	1	EA	\$300.00

CHIVERS CONSTRUCTION

		PD14-15.064 General Paving and Drainage Pricing Agreement			Chavers Construction, Inc.
		Valid From October 1, 2016 till September 30, 2017			
Section	Category	Sub-Category	Quantity	Units	Unit Price
16200-	00109	Sago Palm (minimum 10 Gal container)	1	EA	\$200.00
16300-	00100	Shrubs			
16300-	00101	Azaleas, minimum 3 gallon container	1	EA	\$25.00
16300-	00102	Ligustrum, minimum 3 gallon container	1	EA	\$25.00
16300-	00103	Lirope (Minimum 1 gallon)	1	EA	\$20.00
16300-	00104	Lantana (Minimum 1 gallon)	1	EA	\$20.00
16300-	00105	Indian Hawthorn (Minimum 1 gallon)	1	EA	\$20.00
16400-	00100	Mulch			
16400-	00101	Red Cedar Mulch	1	CY	\$75.50
16400-	00102	Tan Mulch	1	CY	\$75.50
16400-	00103	Pine Bark Mulch	1	CY	\$75.50
16400-	00104	Pine straw	1	Bale	

CHIVERS CONSTRUCTION

		PD14-15.064 General Paving and Drainage Pricing Agreement			Chavers Construction, Inc.
		Valid From October 1, 2016 till September 30, 2017			
Section	Category	Sub-Category	Quantity	Units	Unit Price
16500-	00100	Miscellaneous			
16500-	00101	Pinless Brick Retaining wall (low height and load capacity; i.e. landscape bricks) per brick	1	EA	\$29.00
16500-	00102	Install Keystone Wall (Material, rock drain, tie backs and Labor included)	1	SY	\$209.10
16500-	00103	Cord Grass	1	EA	\$29.00
16500-	00104	Arrow Head	1	EA	\$29.00
16500-	00105	Pickend Weed	1	EA	\$29.00
17000-	Miscellaneous				
17100-	00101	Adjust Existing Gas Valve	1	EA	\$800.00
17100-	00102	Jobsite Board for posting project information, permits, etc.	1	EA	\$800.00
17100-	00103	Waterproof Jobsite Storage Board Container/Tube for project information, permits, SWPPP plans, etc.	1	EA	\$850.00
17100-	00104	Subsurface Utility Exploration (Post Hole Diggers Only), per hole	1	EA	\$9.50
18000-	Natural Disaster Fee (Not to exceed 25% of the contract)				
18100-	00101	Emergency Response Fee (May only be used during a Declared Natural Disaster and must meet all Local, State, and Federal Requirements)	1	Per \$10,000	\$2,000.00